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STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 
HIGHWAY DIVISION 7 
 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: JUNE 4, 2015 AT 11:00 A.M. 
 
CONTRACT ID: DG00250 
 
WBS ELEMENT NO.:  17BP.7.R.71 
 
COUNTY:  ALAMANCE  
 
MILES:  0.161  
 
ROUTE NO.:  SR 2135 
 
LOCATION:  JIM MINOR ROAD 
 
TYPE OF WORK: REPLACE BRIDGE # 82 
 
 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY 
THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL 
AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY 
WORK AS DETERMINED BY THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY 
WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, 
PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS 
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 
NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED 
ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 
CALENDAR DAYS OF BID OPENING. 
 

THIS IS A STRUCTURE PROJECT.    BID BONDS ARE REQUIRED. 
 
 

NAME OF BIDDER 
 
 
 

ADDRESS OF BIDDER 
 



DG00250     2 Alamance County 
PROPOSAL FOR THE CONSTRUCTION OF  

 

CONTRACT No. DG00250 IN ALAMANCE COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract 
No. DG00250; has carefully examined the plans and specifications, which are acknowledged to be 
part of the proposal, the special provisions, the proposal, the form of contract, and the forms of 
contract payment bond and contract performance bond; and thoroughly understands the stipulations, 
requirements and provisions.  The undersigned bidder agrees to bound upon his execution of the bid 
and subsequent award to him by the Department of Transportation in accordance with this proposal to 
provide the necessary contract payment bond and contract performance bond within fourteen days 
after the written notice of award is received by him.  The undersigned Bidder further agrees to 
provide all necessary machinery, tools, labor, and other means of construction; and to do all the work 
and to furnish all materials, except as otherwise noted, necessary to perform and complete the said 
contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, 
and at the unit or lump sum prices, as the case may be, for the various items given on the sheets 
contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, 
and perform the work and required labor to construct and complete State Highway Contract No. 
DG00250 in Alamance County, for the unit or lump sum prices, as the case may be, bid by the 
Bidder in his bid and according to the proposal, plans, and specifications prepared by said 
Department, which proposal, plans, and specifications show the details covering this project, and 
hereby become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 
Specifications for Roads and Structures, January 2012 with all amendments and supplements thereto, 
is by reference incorporated into and made a part of this contract; that, except as herein modified, all 
the construction and work included in this contract is to be done in accordance with the specifications 
contained in said volume, and amendments and supplements thereto, under the direction of the 
Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the 
Contract Officer or such other person as may be designated by the Secretary to sign for the 
Department of Transportation.  The conditions and provisions herein cannot be changed except over 
the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only 
and are given as the basis for comparison of bids.  The Department of Transportation may increase or 
decrease the quantity of any item or portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an 
increase or decrease in the unit prices, nor in the time allowed for the completion of the work, except 
as provided for the contract.  
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the 
order of the Department of Transportation, for five percent of the total bid price, which deposit is to 
be forfeited as liquidated damages in case this bid is accepted and the Bidder shall fail to provide the 
required payment and performance bonds with the Department of Transportation, under the condition 
of this proposal, within 14 calendar days after the written notice of award is received by him, as 
provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 

 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement may cause the bid to be considered irregular and may be grounds for 
rejection of the bid. 
 
1. Download the entire proposal from the Connect NCDOT website, bind and return the entire proposal with 

your bid.   
2. The Bidder should use “Expedite Bid” to complete prepare bids. 
3. The Bidder shall submit a unit price for every item.  ***Unit Prices shall be rounded off by the bidder 

to contain no more than FOUR decimal places.*** The computer generated itemized proposal 
sheets shall be printed and signed by a duly authorized representative in accordance with Subarticle 
102-8(A)(8).. 

4. An amount bid shall be entered for every item.   
5. Changes to any entry shall be made by marking through the entry in ink and making the correct entry 

adjacent thereto in ink.  The printed, signed bid itemized bid sheets shall govern in the case of a 
discrepancy between the printed and electronic prices. A representative of the Bidder shall initial the 
change in ink.  Do not use correction fluid, correction tape or similar product to make corrections. 

6. The bid shall be properly executed on the included Execution of Bid – Non-collusion Affidavit, 
Debarment Certification and Gift Ban Certification form.  All bids shall show the following 
information: 
a. Name of corporation, partnership, limited liability company, joint venture, individual or firm, 

submitting bid.   
b. Corporations that have a corporate seal should include it on the bid. 
c. Name of individual or representative submitting bid and position or title held on behalf of the 

bidder. 
d. Name, signature, and position or title of witness. 
e. Completed attestation by Notary Public 

7. Note:  Signer, Witness and Notary Public must be different individuals. 
8. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a 

contract pursuant to an award.  
10. Questions shall be emailed to cthuskins@ncdot.gov a minimum of 11 days prior to the bid opening. 
11. Contractors who download bid packages SHALL EMAIL cthuskins@ncdot.gov   a minimum of five (5) 

days prior to the bid opening to inform NCDOT of your possession of a bid package. BIDS RECEIVED 
FROM CONTRACTORS WHO HAVE NOT PROVIDED NOTICE OF POSSESSION OF A BID 
PACKAGE MAY BE REJECTED. 

12. THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE 
PLACED IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED IN 
THE NCDOT DIVISION 7 OFFICE, LOCATED AT 1584 YANCEYVILLE STREET, 
GREENSBORO, NC  27405 BY 11:00 A.M. ON, THURSDAY, JUNE 4, 2015. 

13. The sealed bid must display the following statement on the front of the sealed envelope: 
  

QUOTATION FOR DG00250 
TO BE OPENED AT 11:00 A.M. ON, THURSDAY JUNE 4, 2015. 

CONTRACTOR’S NAME 
 

14. .If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer 
envelope shall be addressed as follows: 

N. C. Department Of Transportation 
Attn: Carolyn T. Huskins 

1584 Yanceyville Street 
Greensboro, NC  27405 
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PROJECT SPECIAL PROVISIONS - GENERAL 
 
COMPUTER BID PREPARATION REQUIRED: 
(7-18-11) 102 SPD 01-050A 
 

The Contractor shall prepare his bid and MBE/WBE or DBE participation electronically by 
means of a personal computer.  The Contractor shall download the Expedite program from 
the NCDOT “Project Letting” website.  Then download the appropriate .ebs electronic file of 
line items and quantities unique to each project from the Division Office’s website. 
 
The only entries into the program which will be permitted by the Bidder are the appropriate 
unit or lump sum prices for those items which must be bid in order to provide a complete bid 
for the project, and any MBE/WBE or DBE participation in the appropriate section of the 
Expedite program.  When these entries have been made, the program will automatically 
prepare a complete set of itemized proposal sheets which will include the amount bid for the 
various items and the total amount bid for the project in addition to the unit or lump sum 
prices bid.  The computer generated itemized proposal sheets shall be printed and 
signed by a duly authorized representative in accordance with Subarticle 102-8(A)(8).  
This set of itemized proposal sheets, when submitted together with the appropriate proposal, 
will constitute the bid and shall be delivered to the appropriate Division Office or location 
specified in the INSTRUCTIONS TO BIDDERS.  Bid prices shall not be written on the 
itemized proposal sheets bound in the proposal.  The computer generated itemized 
proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) furnished by 
the Contractor and shall be submitted to the Department with the bid. 
 
The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of 
bids. Changes to any entry on the computer generated itemized proposal sheets shall be made 
in accordance with requirement Number five (5) of the INSTRUCTIONS TO BIDDERS.   
 
Expedite software necessary for electronic bid preparation may be downloaded from the 
Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 
 
DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(6-1-15)  SPD 01-410 
 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO 
Prime Contractor prior to submitting a bid.  Information regarding prequalification can be 
found at: https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
In addition, the prime contractor and/or subcontractor(s) shall be prequalified in the work 
code(s) for which they identify as work items in the prime contractor’s construction progress 
schedule that they will complete themselves.  Any contractor identified as working outside 
their expertise may be considered in default of contract. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 
 

The date of availability for this contract is July 5, 2015, except that work in jurisdictional 
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, 
and the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  
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This delay in availability has been considered in determining the contract time for this 

project. 

 

The completion date for this contract is May 5, 2016. 

 

Except where otherwise provided by the contract, observation periods required by the 

contract will not be a part of the work to be completed by the completion date and/or 

intermediate contract times stated in the contract.  The acceptable completion of the 

observation periods that extend beyond the final completion date shall be a part of the work 

covered by the performance and payment bonds. 

 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar 

day.  These liquidated damages will not be cumulative with any liquidated damages which 

may become chargeable under Intermediate Contract Time Number 1. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, 

Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this 

proposal, the Contractor will be required to complete all work included in this contract and 

shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is July 5, 2015. 

 

The completion date for this intermediate contract time is November 5, 2015. 

 

The liquidated damages for this intermediate contract time are Six Hundred Dollars 

($ 600.00) per calendar day. 

 

Upon apparent completion of all the work required to be completed by this intermediate date, 

a final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except Planting, 

Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be 

responsible for and shall make corrections of all damages to the completed roadway caused 

by his planting operations, whether occurring prior to or after placing traffic through the 

project. 

 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the 

period between initial vegetation planting and final project acceptance, perform all work 

necessary to establish permanent vegetation on all erodible areas within the project limits, as 

well as, in borrow and waste pits.  This work shall include erosion control device 

maintenance and installation, repair seeding and mulching, supplemental seeding and 

mulching, mowing, and fertilizer topdressing, as directed.  All work shall be performed in 

accordance with the applicable section of the 2012 Standard Specifications.  All work 

required for initial vegetation planting shall be performed as a part of the work necessary for 

the completion and acceptance of the Intermediate Contract Time (ICT).  Between the time 



 

of ICT and Final Project acceptance, or otherwise referred to as the vegetation establishment 

period, the Department will be responsible for preparing the required National Pollutant 

Discharge Elimination System (NPDES) inspection records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement 

has been achieved at an 80% vegetation density (the amount of established vegetation per 

given area to stabilize the soil) and no erodible areas exist within the project limits, the 

Contractor will be notified to remove the remaining erosion control devices that are no longer 

needed.  The Contractor will be responsible for, and shall correct any areas disturbed by 

operations performed in permanent vegetation establishment and the removal of temporary 

erosion control measures, whether occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 

Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for 

Erosion Control will be made at contract unit prices for the affected items.  Work required 

that is not represented by contract line items will be paid in accordance with Articles 104-7 

or 104-3 of the 2012 Standard Specifications.  No additional compensation will be made for 

maintenance and removal of temporary erosion control items. 

 

NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 

None of the items included in this contract will be major items. 

 

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 

2012 Standard Specifications). 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 2.0563 per gallon.  Where any of the 

following are included as pay items in the contract, they will be eligible for fuel price 

adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as 

follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Asphalt Concrete Base Course, Type B25.0B Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type I19.0B Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type S9.5B Gal/Ton 2.90 

 



 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-19-15) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability 

of Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by 

that Standard Special Provision is as follows: 

 

2016 (7/01/15 - 6/30/16) 100 % of Total Amount Bid 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 

of the 2012 Standard Specifications.  Any acceleration of the progress as shown by the 

Contractor's progress schedule over the progress as shown above shall be subject to the 

approval of the Engineer. 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of 

contracts financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that 

will not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is 

required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is 

being used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any 

MBE or WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, 

but not greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder 

confirming the Contractor's approved, committed MBE and WBE participation along with a 

listing of the committed MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on 

the premises, the materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed 

by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 



 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract 

are bought, kept in stock, and regularly sold to the public in the usual course of business.  A 

regular dealer engages in, as its principal business and in its own name, the purchase and sale 

or lease of the products in question.  A regular dealer in such bulk items as steel, cement, 

gravel, stone, and petroleum products need not keep such products in stock, if it owns and 

operates distribution equipment for the products.  Brokers and packagers are not regarded as 

manufacturers or regular dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for 

issuing regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed 

by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments 

made to MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or 

WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20W

BE%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Appr

oval%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20N

otification%20Form.pdf 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls


 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, 

manufacturer or regular dealer that affirms that a portion of said contract is going to be 

performed by the signed MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as

%20a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE 

subcontractors on a project that will meet this MBE and WBE goals.  This form is for paper 

bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%

20MBE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted 

with good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Qu

ote%20Comparison%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract: 

 

(A) Minority Business Enterprises 2.0 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary 

and reasonable steps to ensure that MBEs participate in at least the percent of 

the contract as set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation 

obtained shall be reported to the Department. 

 

(B) Women Business Enterprises 5.0 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary 

and reasonable steps to ensure that WBEs participate in at least the percent of 

the contract as set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation 

obtained shall be reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms 

that are certified through NCUCP in the Directory of Transportation Firms.  Only firms 

identified in the Directory as MBE and WBE certified shall be used to meet the MBE and 



 

WBE goals respectively.  The Directory can be found at the following link.  

https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of 

the firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate 

to use during the life of the contract.  Only those identified to meet the MBE goal and the 

WBE goal will be considered committed, even though the listing shall include both 

committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any 

additional MBE/WBE subcontractor participation submitted at the time of bid will be used 

toward overall race-neutral goals.  Only those firms with current MBE and WBE certification 

at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE and 

WBE participation.  The Contractor shall indicate the following required information: 

 

(A) If either the MBE or WBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract documents 

in order for the bid to be considered responsive.  Bidders shall indicate the 

total dollar value of the MBE and WBE participation for the contract. 

 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 

number “0.”  This form shall be completed in its entirety.  Blank forms will 

not be deemed to represent zero participation.  Bids submitted that do not 

have MBE and WBE participation indicated on the appropriate form will not 

be read publicly during the opening of bids.  The Department will not consider 

these bids for award and the proposal will be rejected. 

 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at 

the time of bid by checking the Directory of Transportation Firms.  If the firm 

is not certified at the time of the bid-letting, that MBE’s or WBE’s 

participation will not count towards achieving the corresponding goal. 

 

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, 

the firm is responsible for meeting the goals or making good faith efforts to meet the goals, 

just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one 

of the goals by virtue of the work it performs on the contract with its own forces.  However, 



 

all the work that is performed by the MBE or WBE bidder and any other similarly certified 

subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along 

with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  

A WBE bidder puts in a bid where they will perform 40% of the contract work and have 

a WBE subcontractor which will perform another 5% of the work.  Together the two WBE 

firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract 

which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE 

participation with MBE certified subcontractors or documented through a good faith effort.  

It should be noted that you cannot combine the two goals to meet an overall value.  The two 

goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 

MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet 

the MBE and WBE goals of the contract, indicating the bidder’s commitment to use the 

MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 

titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of 

the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, 

Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 

later than 12:00 noon on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be 

used toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are 

not present), the MBE/WBE participation will not count toward meeting the MBE/WBE 

goal.  If the lack of this participation drops the commitment below either the MBE or WBE 

goal, the Contractor shall submit evidence of good faith efforts for the goal not met, 

completed in its entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day 

following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state 

holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on 

the next official state business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith 

efforts made to reach that specific goal(s). 

 

One complete set and 6 copies of this information shall be received in the office of the 

Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless 

the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due 

in the office of the Engineer no later than 12:00 noon on the next official state business day. 

 



 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than 

Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also 

mean that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro 

forma efforts are not considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of 

efforts a bidder has made.  Listed below are examples of the types of actions a bidder will 

take in making a good faith effort to meet the goals and are not intended to be exclusive or 

exhaustive, nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the 

use of the NCDOT Directory of Transportation Firms) the interest of all certified 

MBEs/WBEs who have the capability to perform the work of the contract.  The 

bidder must solicit this interest within at least 10 days prior to bid opening to allow 

the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the 

opportunity to MBEs/WBEs within the Division and surrounding Divisions where the 

project is located.  The bidder must determine with certainty if the MBEs/WBEs are 

interested by taking appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase 

the likelihood that the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible 

units to facilitate MBE/WBE participation, even when the prime contractor 

might otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 

MBE/WBE participation (2
nd

 and 3
rd

 tier subcontractors). 

 

(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 

responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 

subcontractors and suppliers and to select those portions of the work or 

material needs consistent with the available MBE/WBE subcontractors and 



 

suppliers, so as to facilitate MBE/WBE participation.  Evidence of such 

negotiation includes the names, addresses, and telephone numbers of 

MBEs/WBEs that were considered; a description of the information provided 

regarding the plans and specifications for the work selected for 

subcontracting; and evidence as to why additional agreements could not be 

reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as contract goals into 

consideration.  However, the fact that there may be some additional costs 

involved in finding and using MBEs/WBEs is not in itself sufficient reason for 

a bidder’s failure to meet the contract MBE or WBE goals, as long as such 

costs are reasonable.  Also, the ability or desire of a prime contractor to 

perform the work of a contract with its own organization does not relieve the 

bidder of the responsibility to make good faith efforts.  Bidding contractors 

are not, however, required to accept higher quotes from MBEs/WBEs if the 

price difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 

industry, membership in specific groups, organizations, or associates and political or 

social affiliations (for example, union vs. non-union employee status) are not 

legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 

meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women 

business assistance offices; and other organizations as allowed on a case-by-case 

basis to provide assistance in the recruitment and placement of MBEs/WBEs.  

Contact within 7 days from the bid opening NCDOT’s Business Development 

Manager in the Business Opportunity and Work Force Development Unit to give 

notification of the bidder’s inability to get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 



 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but 

others meet it, you may reasonably raise the question of whether, with 

additional reasonable efforts the apparent successful bidder could have met 

the goals.  If the apparent successful bidder fails to meet the MBE and WBE 

goals, but meets or exceeds the average MBE and WBE participation obtained 

by other bidders, the Department may view this, in conjunction with other 

factors, as evidence of the apparent successful bidder having made a good 

faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder 

that can satisfy to the Department that the MBE and WBE goals can be met or that an 

adequate good faith effort has been made to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  

A contractor may appeal a determination of non-good faith made by the Goal Compliance 

Committee.  If a contractor wishes to appeal the determination made by the Committee, they 

shall provide written notification to the Engineer.  The appeal shall be made within 

2 business days of notification of the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by 

the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint 

check.  Notification shall be through submission of Form JC-1 (Joint Check 

Notification Form) and the use of joint checks shall be in accordance with the 

Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 

MBE firm may be counted toward the MBE contract goal requirement.  The same 

holds for work that a WBE subcontracts to another WBE firm.  Work that a MBE 

subcontracts to a non-MBE firm does not count toward the MBE contract goal 

requirement.  Again, the same holds true for the work that a WBE subcontracts to a 

non-WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a 

significantly greater portion of the work of the contract than would be expected on the 



 

basis of standard industry practices, it shall be presumed that the MBE or WBE is not 

performing a commercially useful function.  The MBE/WBE may present evidence to 

rebut this presumption to the Department.  The Department's decision on the rebuttal 

of this presumption may be subject to review by the Office of Inspector General, 

NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation 

with the MBE or WBE in the joint venture, that portion of the total dollar value being 

a distinct clearly defined portion of work that the MBE or WBE performs with its 

forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its 

expenditures for materials and supplies required to complete the contract and 

obtained from a MBE or WBE regular dealer and 100 percent of such expenditures 

from a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following 

expenditures to MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona 

fide service, such as professional, technical, consultant, or managerial 

services, or for providing bonds or insurance specifically required for the 

performance of  

a DOT-assisted contract, provided the fees or commissions are determined to 

be reasonable and not excessive as compared with fees and commissions 

customarily allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 

commissions charged for assistance in the procurement of the materials and 

supplies, or fees or transportation charges for the delivery of materials or 

supplies required on a job site (but not the cost of the materials and supplies 

themselves), provided the fees are determined to be reasonable and not 

excessive as compared with fees customarily allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to 

MBEs and WBEs that perform a commercially useful function in the work of a 

contract.  A MBE/WBE performs a commercially useful function when it is 



 

responsible for execution of the work of the contract and is carrying out its 

responsibilities by actually performing, managing, and supervising the work involved.  

To perform a commercially useful function, the MBE/WBE shall also be responsible 

with respect to materials and supplies used on the contract, for negotiating price, 

determining quality and quantity, ordering the material and installing (where 

applicable) and paying for the material itself.  To determine whether a MBE/WBE is 

performing a commercially useful function, the Department will evaluate the amount 

of work subcontracted, industry practices, whether the amount the firm is to be paid 

under the contract is commensurate with the work it is actually performing and the 

MBE/WBE credit claimed for its performance of the work, and any other relevant 

factors. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of 

the entire trucking operation for which it is responsible on a particular 

contract, and there shall not be a contrived arrangement for the purpose of 

meeting the MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, 

insured, and operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation 

services it provides on the contract using trucks it owns, insures, and operates 

using drivers it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a 

WBE may subcontract the work to another WBE firm, including an owner-

operator who is certified as a WBE.  When this occurs, the MBE or WBE who 

subcontracts work receives credit for the total value of the transportation 

services the subcontracted MBE or WBE provides on the contract.  It should 

be noted that every effort shall be made by MBE and WBE contractors to 

subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 

WBEs), in order to fulfill the goal requirement.  This, however, may not 

always be possible due to the limitation of firms in the area.  If the MBE or 

WBE firm shows a good faith effort has been made to reach out to similarly 

certified transportation service providers and there is no interest or 

availability, and they can get assistance from other certified providers, the 

Engineer will not hold the prime liable for meeting the goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the 

work to a non-MBE/WBE is entitled to credit for the total value of 

transportation services provided by the non-MBE/WBE subcontractor not to 

exceed the value of transportation services provided by MBE/WBE-owned 



 

trucks on the contract.  Additional participation by non-MBE/WBE 

subcontractors receives credit only for the fee or commission it receives as 

a result of the subcontract arrangement.  The value of services performed 

under subcontract agreements between the MBE/WBE and the Contractor will 

not count towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing 

business open to the general public.  The lease must indicate that the 

MBE/WBE has exclusive use of and control over the truck.  This requirement 

does not preclude the leased truck from working for others during the term of 

the lease with the consent of the MBE/WBE, so long as the lease gives the 

MBE/WBE absolute priority for use of the leased truck.  This type of lease 

may count toward the MBE/WBE’s credit as long as the driver is under the 

MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of 

the MBE/WBE that they are subcontracted/leased to and their own company 

name if it is not identified on the truck itself.  Magnetic door signs are not 

permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 

substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the 

contractor shall not terminate the MBE/WBE for convenience.  This includes, but is not 

limited to, instances in which the Contractor seeks to perform the work of the terminated 

subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or 

with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be 

terminated after receiving the Engineer’s written approval based upon a finding of good 

cause for the termination. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the 

Engineer for approval on Form RF-1 (Replacement Request).  If the Contractor fails to 

follow this procedure, the Contractor may be disqualified from further bidding for a period of 

up to 6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional 

MBE that was submitted at the time of bid may be used to fulfill the MBE 

commitment.  The same holds true if a committed WBE is terminated for good cause, 

an additional WBE that was submitted at the time of bid may be used to fulfill the 

WBE goal.  A good faith effort will only be required for removing a committed 

MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to 

cover the same amount of work as the MBE/WBE that was terminated. 

 



 

If a replacement MBE/WBE is not found that can perform at least the same amount of 

work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 

documenting the steps taken.  Such documentation shall include, but not be limited to, 

the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in 

subcontracting other items of work in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who 

were contacted. 

(b) A description of the information provided to MBEs/WBEs regarding 

the plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining 

bonding or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by 

the decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department 

receiving the SAF (Subcontract Approval Form) for the named MBE/WBE 

firm, the Contractor shall take all necessary and reasonable steps to replace 

the MBE/WBE subcontractor with another similarly certified MBE/WBE 

subcontractor to perform at least the same amount of work to meet the 

MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the 

same amount of work, a good faith effort must be submitted to NCDOT (see 

A herein for required documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be 

performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall 

participate in additional work to the same extent as the MBE/WBE participated in the 

original contract work. 

 



 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by 

MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of 

construction, and a portion or all of the work had been expected to be performed by a 

committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless 

otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination 

of work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall 

seek additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation 

caused by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be 

performed by a MBE/WBE subcontractor.  The Department reserves the right to require 

copies of actual subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall 

submit a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to 

beginning construction on the project.  The plan shall include the names of all trucking firms 

proposed for use, their certification type(s), the number of trucks owned by the firm, as well 

as the individual truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, 

supplies or services, not otherwise documented by the SAF as specified above, the 

Contractor shall furnish the Engineer a copy of the agreement.  The documentation shall also 

indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE 

and WBE firms, including material suppliers and contractors at all levels (prime, 

subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 

Engineer for any given month by the end of the following month.  Failure to submit this 

information accordingly may result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal 

of other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for 

accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s 

responsibility to report all monthly and final payment information in the correct reporting 

manner. 

 



 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies 

from further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies 

from being approved for further work on future projects until the required information is 

submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall 

evaluate the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 

processed for payment until the DBE-IS is received. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 

LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 

 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 

provide a specific written description of the location in the locate request. 

 

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES: 
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118 

 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and 

NCGS 136-28.8, it is the objective of the Department to aid in the reduction of materials that 

become a part of our solid waste stream, to divert materials from landfills, to find ways to 

recycle and reuse materials, to consider and minimize, where economically feasible, the 

environmental impacts associated with agency land use and acquisition, construction, 

maintenance and facility management for the benefit of the Citizens of North Carolina. 

 

To achieve the mission of reducing environmental impacts across the state, the Department is 

committed to supporting the efforts to initiate, develop and use products and construction 

methods that incorporate the use of recycled, solid waste products and environmentally 

sustainable practices in accordance with Article 104-13 of the Standard Specifications. 

 

Report the quantities of reused or recycled materials either incorporated in the project or 

diverted from landfills and any practice that minimizes the environmental impact on the 



 

project annually on the Project Construction Reuse and Recycling Reporting Form.  The 

Project Construction Reuse and Recycling Reporting Form and a location tool for local 

recycling facilities are available at: 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-

Locations.aspx. 

 

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually 

to valuemanagementunit@ncdot.gov.  For questions regarding the form or reporting, please 

contact the State Value Management Engineer at 919-707-4810. 

 

DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with 

the following: 

 

All steel and iron products that are permanently incorporated into this project shall be 

produced in the United States except minimal amounts of foreign steel and iron products may 

be used provided the combined material cost of the items involved does not exceed 0.1% of 

the total amount bid for the entire project or $2,500, whichever is greater.  If invoices 

showing the cost of the material are not provided, the amount of the bid item involving the 

foreign material will be used for calculations.  This minimal amount of foreign produced 

steel and iron products permitted for use is not applicable to high strength fasteners.  

Domestically produced high strength fasteners are required. 

 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 

(A) The Contractor shall guarantee materials and workmanship against latent and patent 

defects arising from faulty materials, faulty workmanship or negligence for a period 

of twelve months following the date of final acceptance of the work for maintenance 

and shall replace such defective materials and workmanship without cost to the 

Department. The Contractor will not be responsible for damage due to faulty design, 

normal wear and tear, for negligence on the part of the Department, and/or for use in 

excess of the design. 

 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any 

period in excess of twelve months, then the manufacturer’s guarantee shall apply for 

that particular piece of equipment or material.  The Department’s first remedy shall 

be through the manufacturer although the Contractor is responsible for invoking the 

warranted repair work with the manufacturer.  The Contractor’s responsibility shall 

be limited to the term of the manufacturer’s guarantee.  NCDOT would be afforded 

the same warranty as provided by the Manufacturer. 

 

This guarantee provision shall be invoked only for major components of work in which the 

Contractor would be wholly responsible for under the terms of the contract.  Examples would 

include pavement structures, bridge components, and sign structures.  This provision will not 

be used as a mechanism to force the Contractor to return to the project to make repairs or 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov


 

perform additional work that the Department would normally compensate the Contractor for.  

In addition, routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth 

shoulders,) are not parts of this guarantee. 

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee 

for the project. 

 

To ensure uniform application statewide the Division Engineer will forward details regarding 

the circumstances surrounding any proposed guarantee repairs to the Chief Engineer for 

review and approval prior to the work being performed. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be 

performed in the United States of America.  No work shall be outsourced outside of the 

United States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting 

labor, work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 

 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 

 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for 

any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design 

professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make 

gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. 

Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 

Resources, Environment and Natural Resources, Health and Human Services, Juvenile 

Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 

Governor).  This prohibition covers those vendors and contractors who: 

 

(A) Have a contract with a governmental agency; or  

(B) Have performed under such a contract within the past year; or  

(C) Anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and 

contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the 

requirements and prohibitions of the Executive Order to their agencies.  Vendors and 

contractors should contact other State Agencies to determine if those agencies have adopted 

Executive Order 24. 

 



 

LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the 

second sentence of the third paragraph: 

 

Prior to beginning services, all contractors shall provide proof of coverage issued by a 

workers’ compensation insurance carrier, or a certificate of compliance issued by the 

Department of Insurance for self-insured subcontractors, irrespective of whether having 

regularly in service fewer than three employees. 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and 

the resulting sedimentation and turbidity of surface waters.  Comply with the requirements 

herein regardless of whether or not a National Pollution discharge Elimination System 

(NPDES) permit for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure 

that the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented 

and maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 

with Federal, State and Local ordinances and regulations, and manage the Quality 

Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction 

operation that increases the potential for soil erosion or the possible sedimentation 

and turbidity of surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for 

the design of the project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 

control/stormwater plan is adequately implemented and maintained on the project and 

for conducting the quality control program.  The Certified Supervisor shall be on the 



 

project within 24 hours notice from initial exposure of an erodible surface to the 

project’s final acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so 

that erosion and sediment control/stormwater measures are fully executed for 

each operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 

each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the 

findings of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices 

for the Contractor’s temporary work not shown on the plans, such as, 

but not limited to work platforms, temporary construction, pumping 

operations, plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow 

pits, dewatering, and any temporary work conducted by the Contractor 

in jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely 

and workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater 

work prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 

agencies on resolution of erosion and sediment control/stormwater 

issues due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved 

surfaces or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans 

that are initialed and include the installation date of Best Management 

Practices.  These practices shall include temporary and permanent 

groundcover and be properly updated to reflect necessary plan and 

field changes for use and review by Department personnel as well as 

regulatory agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references 

NCG010000, General Permit to Discharge Stormwater under the NPDES, 

and states that the Department shall incorporate the applicable requirements 

into its delegated Erosion and Sediment Control Program for construction 

activities disturbing one or more acres of land.  The Department further 

incorporates these requirements on all contracted bridge and culvert work at 

jurisdictional waters, regardless of size.  Some of the requirements are, but are 

not limited to: 



 

(a) Control project site waste to prevent contamination of surface or 

ground waters of the state, i.e. from equipment operation/maintenance, 

construction materials, concrete washout, chemicals, litter, fuels, 

lubricants, coolants, hydraulic fluids, any other petroleum products, 

and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and 

stormwater discharge outfalls at least once every 7 calendar days, 

twice weekly for construction related Federal Clean Water Act, 

Section 303(d) impaired streams with turbidity violations, and within 

24 hours after a significant rainfall event of 0.5 inch that occurs within 

a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall 

amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records 

for review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites 

and staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and 

sediment control/stormwater awareness, the Department’s NPDES 

Stormwater Permit NCS000250 requirements, and the applicable 

requirements of the General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately 

who will notify the Division of Water Quality Regional Office within 

24 hours of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control 

erosion, prevent sedimentation and follow provisions/conditions of permits.  

The quality control program shall: 

 

(a) Follow permit requirements related to the Contractor and 

subcontractors’ construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 

needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the 

NPDES permit for problem areas identified during the NPDES 

inspections. 

(f) Incorporate erosion control into the work in a timely manner and 

stabilize disturbed areas with mulch/seed or vegetative cover on a 

section-by-section basis. 



 

(g) Use flocculants approved by state regulatory authorities where 

appropriate and where required for turbidity and sedimentation 

reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are 

no longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 

subject to review by the Engineer.  Maintain NPDES inspection 

records and make records available at all times for verification by the 

Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of 

work listed herein during the respective construction activities to control erosion, 

prevent sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and 

Level II Foreman.  This person shall be onsite whenever construction activities as 

described above are taking place.  This request shall be approved by the Engineer 

prior to work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request 

shall be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of 

the following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 



 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked 

to another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III Certified 

Designer on the erosion and sediment control/stormwater component of all 

reclamation plans and if applicable, the certification number of the Level III Certified 

Designer on the design of the project erosion and sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 

changes in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting 

from improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 

Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater 

related issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due 

to the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the 

above actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and 

the Corporate Head of the company that employs the certificant. 

 



 

A certificant has the right to appeal any adverse action which results in suspension or 

permanent revocation of certification by responding, in writing, to the Chief Engineer within 

10 calendar days after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time 

specified will result in a waiver of all future appeal rights regarding the adverse action taken.  

The certificant will not be allowed to perform duties associated with the certification during 

the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the 

appeal.  Decision of the Chief Engineer will be final and will be made in writing to the 

certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension 

period, prior to having the certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct 

compensation will be made. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in 

streams, lakes or reservoirs designated as trout waters.  For lakes and reservoirs not 

designated as trout waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds 

these levels due to natural background conditions, the existing turbidity level shall not be 

increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the 

Contractor shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is 

due to natural background conditions.  If the background turbidity measurements 

exceed the standard, operation of the pit and discharge can continue as long as the 

stream turbidity levels are not increased due to the discharge. 

 



 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional 

sampling of all sampling locations during that 24-hour period in which the borrow pit 

is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are 

not brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2012 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the 

State’s surface waters and the appropriate sampling locations.  Sampling locations shall 

include points upstream and downstream from the point at which the discharge enters these 

waters.  Upstream sampling location shall be located so that it is not influenced by backwater 

conditions and represents natural background conditions.  Downstream sampling location 

shall be located at the point where complete mixing of the discharge and receiving water has 

occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is 

introduced into jurisdictional wetlands.  Any time visible sedimentation (deposition of 

sediment) on the wetland surface is observed, the dewatering activity will be suspended until 

turbidity levels in the stilling basin can be reduced to a level where sediment deposition does 

not occur.  Staining of wetland surfaces from suspended clay particles, occurring after 

evaporation or infiltration, does not constitute sedimentation.  No activities shall occur in 

wetlands that adversely affect the functioning of a wetland.  Visible sedimentation will be 

considered an indication of possible adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will 

be maintained in a log within the project records.  Records will include, at a minimum, 

turbidity test results, time, date and name of sampler.  Should the Department’s test results 

exceed those of the Contractor’s test results, an immediate test shall be performed jointly 

with the results superseding the previous test results of both the Department and the 

Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 

address water quality standards.  Tier I Methods include stilling basins which are standard 

compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when 

needed to meet the stream turbidity standards.  Tier II Methods are also noncompensatory 

and are options that may be needed for protection of rare or unique resources or where 

special environmental conditions exist at the site which have led to additional requirements 

being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, 

Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for 

the specific site.  Should the Contractor exhaust all Tier I Methods on a site exclusive of rare 

or unique resources or special environmental conditions, Tier II Methods may be required by 

regulators on a case by case basis per supplemental agreement. 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf


 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings 

to plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 

100 grams of soil may indicate a high potential for turbidity and should be avoided when 

dewatering into surface water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 

 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 

 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, 

delete all of line 32, the first sentence of the second paragraph and the first word of the 

second sentence of the second paragraph. 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 

 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second 

sentence of the first paragraph: 

 

All requests to sublet work shall be submitted within 30 days of the date of availability or 

prior to expiration of 20% of the contract time, whichever date is later, unless otherwise 

approved by the Engineer. 

 

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second 

sentence of the fourth paragraph: 

 

Purchasing materials for subcontractors is not included in the percentage of work required to 

be performed by the Contractor.  If the Contractor sublets items of work but elects to 

purchase material for the subcontractor, the value of the material purchased will be included 

in the total dollar amount considered to have been sublet. 

 



 

PROJECT SPECIAL PROVISIONS - ROADWAY 
 

CLEARING AND GRUBBING - METHOD II: 
(9-17-02) (Rev. 1-17-12) 200 SP2 R02A 

 

Perform clearing on this project to the limits established by Method “II” shown on Standard 

Drawing No. 200.02 of the 2012 Roadway Standard Drawings. 

 

BURNING RESTRICTIONS: 
(7-1-95) 200, 210, 215 SP2 R05 

 

Open burning is not permitted on any portion of the right-of-way limits established for this 

project.  Do not burn the clearing, grubbing or demolition debris designated for disposal and 

generated from the project at locations within the project limits, off the project limits or at 

any waste or borrow sites in this county.  Dispose of the clearing, grubbing and demolition 

debris by means other than burning, according to state or local rules and regulations. 

 

SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 A 
 

Description 

 

Perform the required shoulder and slope construction for this project in accordance with the 

applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications. 

 

Measurement and Payment 
 

Where the material has been obtained from an authorized stockpile or from a borrow source 

and Borrow Excavation is not included in the contract, no direct payment will be made for 

this work, as the cost of this work will be part of the work being paid at the contract lump 

sum price for Grading.  If Borrow Excavation is included in this contract and the material 

has been obtained from an authorized stockpile or from a borrow source, measurement and 

payment will be as provided in Section 230 of the 2012 Standard Specifications for Borrow 

Excavation. 

 

BRIDGE APPROACH FILLS: 
(10-19-10) (Rev. 1-17-12) 422 SP4 R02 
 

Description 

 

Bridge approach fills include bridge approach fills for sub regional tier bridges and 

reinforced bridge approach fills.  Construct bridge approach fills in accordance with the 

contract and Standard Drawing No. 422.10 or 422.11 of the 2012 Roadway Standard 

Drawings.  Define “geosynthetics” as geotextiles or geomembranes. 

 

Materials 

 

Refer to Division 10 of the 2012 Standard Specifications. 

 



 

Item Section 

Anchor Pins 1056-2 

Geotextiles 1056 

Portland Cement Concrete 1000 

Select Material 1016 

Subsurface Drainage Materials 1044 

Wire Staples 1060-8(D) 

 

For bridge approach fills for sub regional tier bridges, provide Type 1 geotextile for filtration 

geotextiles.  For reinforced bridge approach fills, provide Type 5 geotextile for geotextile 

reinforcement and Type 1 geotextile and No. 78M stone for drains.  Use Class B concrete for 

concrete pads. 

 

Use Class III or V select material for reinforced bridge approach fills and only Class V select 

material (standard size No. 78M stone) for bridge approach fills for sub regional tier bridges.  

Provide PVC pipes, fittings and outlet pipes for subsurface drainage materials.  For drains 

and PVC pipes behind end bents, use pipes with perforations that meet AASHTO M 278. 

 

Use PVC, HDPE or linear low density polyethylene (LLDPE) geomembranes for reinforced 

bridge approach fills.  For PVC geomembranes, provide grade PVC30 geomembranes that 

meet ASTM D7176.  For HDPE and LLDPE geomembranes, use geomembranes with a 

nominal thickness of at least 30 mils that meet Geosynthetic Research Institute Standard 

Specifications GM13 or GM17, respectively.  Handle and store geomembranes in accordance 

with Article 1056-2 of the 2012 Standard Specifications.  Provide material certifications for 

geomembranes in accordance with Article 1056-3 of the 2012 Standard Specifications. 

 

Construction Methods 

 

Excavate as necessary for bridge approach fills in accordance with the contract.  Notify the 

Engineer when foundation excavation is complete.  Do not place geomembranes or filtration 

geotextiles until excavation dimensions and foundation material are approved.  Attach 

geomembranes and filtration geotextiles to end bent cap back and wing walls with adhesives, 

tapes or other approved methods.  Glue or weld geomembrane seams to prevent leakage. 

 

For reinforced bridge approach fills, place geotextile reinforcement within 3" of locations 

shown in Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings and in 

slight tension free of kinks, folds, wrinkles or creases.  Install geotextile reinforcement with 

the orientation, dimensions and number of layers shown in Standard Drawing No. 422.10 of 

the 2012 Roadway Standard Drawings.  Place first layer of geotextile reinforcement directly 

on geomembranes with no void or material in between.  Install geotextile reinforcement with 

the machine direction (MD) parallel to the roadway centerline.  The MD is the direction of 

the length or long dimension of the geotextile roll.  Do not splice or overlap geotextile 

reinforcement in the MD so seams are perpendicular to the roadway centerline.  Wrap 

geotextile reinforcement at end bent cap back and wing walls as shown in Standard Drawing 

No. 422.10 of the 2012 Roadway Standard Drawings and directed by the Engineer.  Extend 

geotextile reinforcement at least 4 ft back behind end bent cap back and wing walls into 

select material. 

 

Overlap adjacent geotextiles at least 18" with seams oriented parallel to the roadway 



 

centerline.  Hold geotextiles in place with wire staples or anchor pins as needed.  Contact the 

Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets 

or utilities will interfere with geosynthetics. 

 

For reinforced bridge approach fills, construct one foot square drains consisting of 4" 

diameter continuous perforated PVC pipes surrounded by No. 78M stone wrapped in Type 1 

geotextiles.  Install drains in accordance with Standard Drawing No. 422.10 of the 

2012 Roadway Standard Drawings.  For bridge approach fills for sub regional tier bridges, 

install 4" diameter continuous perforated PVC drain pipes in accordance with Standard 

Drawing No. 422.11 of the 2012 Roadway Standard Drawings. 

 

Use solvent cement to connect PVC pipes so joints do not leak.  Connect perforated pipes to 

outlet pipes just behind wing walls.  Provide drain pipes and drains with positive drainage 

towards outlets.  Place pipe sleeves in or under wing walls for outlet pipes so positive 

drainage is maintained.  Use sleeves that can withstand wing wall loads. 

 

Place select material in 8" to 10" thick lifts.  Use only hand operated compaction equipment 

to compact select material for bridge approach fills.  Compact Class III select material in 

accordance with Subarticle 235-3(C) of the 2012 Standard Specifications.  Compact No. 

78M stone with a vibratory compactor to the satisfaction of the Engineer.  Do not displace or 

damage geosynthetics, drain pipes or drains when placing and compacting select material.  

End dumping directly on geosynthetics is not permitted.  Do not operate heavy equipment on 

geosynthetics, drain pipes or drains until they are covered with at least 8" of select material.  

Replace any damaged geosynthetics, drain pipes or drains to the satisfaction of the Engineer. 

 

Cover open ends of outlet pipes with rodent screens as shown in Standard Drawing No. 

815.03 of the 2012 Roadway Standard Drawings.  Connect ends of outlet pipes to concrete 

pads or existing drainage structures as directed by the Engineer.  Construct concrete pads 

with an Ordinary surface finish that meets Subarticle 825-6(B) of the 2012 Standard 

Specifications. 

 

Measurement and Payment 

 

Reinforced Bridge Approach Fill, Station ____ will be paid at the contract lump sum price.  

The contract lump sum price for Reinforced Bridge Approach Fill, Station ____ will be full 

compensation for labor, tools, equipment and reinforced bridge approach fill materials, 

excavating, backfilling, hauling and removing excavated materials, compacting select 

material, connecting outlet pipes to existing drainage structures and supplying select 

materials, geosynthetics, drains, pipe sleeves and outlet components and any incidentals 

necessary to construct all reinforced bridge approach fills at each bridge. 

 

Bridge Approach Fill - Sub Regional Tier, Station ____ will be paid at the contract lump sum 

price.  The contract lump sum price for Bridge Approach Fill - Sub Regional Tier, Station 

____ will be full compensation for labor, tools, equipment and bridge approach fill materials, 

excavating, backfilling, hauling and removing excavated materials, compacting No. 78M 

stone, connecting outlet pipes to existing drainage structures and supplying No. 78M stone, 

filtration geotextiles, drain pipes, pipe sleeves and outlet components and any incidentals 

necessary to construct all bridge approach fills at each sub regional tier bridge. 

 



 

Payment will be made under: 

 

Pay Item Pay Unit 

Reinforced Bridge Approach Fill, Station ____ Lump Sum 

Bridge Approach Fill - Sub Regional Tier, Station ____ Lump Sum 

 

ASPHALT PAVEMENTS - SUPERPAVE: 
(6-19-12) (Rev. 4-21-15) 605, 609, 610, 650 SP6 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this 

article, including Table 601-1, with the following: 

 

Apply tack coat uniformly across the existing surface at target application rates shown in 

Table 605-1. 

 

TABLE 605-1 

APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 

Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 

Oxidized or Milled Asphalt  0.06 ± 0.01 

Concrete 0.08 ± 0.01 

 

Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not 

be overheated during storage, transport or at application. 

 

TABLE 605-2 

APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 

Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 

Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 

Emulsified Asphalt, Grade HFMS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX 

FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second 

paragraph. 

 

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last 

paragraph. 

 

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first 

paragraph: 

 



 

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with 

the NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%

20Mix%20Asphalt%20Approved%20List.pdf 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the 

following: 

 

TABLE 610-1 

DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT
A
 

Binder Grade 
HMA 

JMF Temperature 

WMA 

JMF Temperature Range 

PG 64-22 300ºF 225 - 275ºF 

PG 70-22 315ºF 240 - 290ºF 

PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 

15º and minus 25º of the temperature specified on the JMF. 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of 

the second paragraph.  Line 7, in the second sentence of the second paragraph, replace 

“275ºF” with “275ºF or greater.” 

 

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 

LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 

15-17, replace the second sentence of the first paragraph with the following: 

 

Do not place asphalt material when the air or surface temperatures, measured at the location 

of the paving operation away from artificial heat, do not meet Table 610-5. 

 

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 

LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace 

Table 610-5 with the following: 

 

TABLE 610-5 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0B, C 35F 

I19.0B, C, D 35F 

SF9.5A, S9.5B 40F
A
 

S9.5C, S12.5C 45F
A
 

S9.5D, S12.5D 50F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the 

minimum surface and air temperature shall be 50ºF. 

 

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth 

sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with 

“to”. 

 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf


 

Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the 

following: 

 

TABLE 650-1 

OGAFC GRADATION CRITERIA 

Sieve Size (mm) Type FC-1 
Type FC-1 

Modified 

Type FC-2 

Modified 

19.0 - - 100 

12.5 100 100 80 - 100 

9.50 75 - 100 75 - 100 55 - 80 

4.75 25 - 45 25 - 45 15 - 30 

2.36 5 - 15 5 - 15 5 - 15 

0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 

ASPHALT PAVER - FIXED AND MOBILE STRING LINE: 
(10-21-03) (Rev. 1-17-12) 610 SP6 R06B 

 

A mobile string line consisting of a 30 to 40 foot long ski is required for the widening and 

resurfacing on this project.  A fixed string line is required for the new pavement construction 

on this project. 

 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 

 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this 

project will be as follows: 

 

Asphalt Concrete Base Course Type B 25.0B 4.4% 

Asphalt Concrete Intermediate Course Type I 19.0B 4.8% 

Asphalt Concrete Surface Course Type S 9.5B 6.0% 

 

The actual asphalt binder content will be established during construction by the Engineer 

within the limits established in the 2012 Standard Specifications. 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 

620 of the 2012 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 483.08 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at 

supplier's terminals on May 1, 2015. 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 

 

Final surface testing is not required on this project. 

 

  



 

GUARDRAIL ANCHOR UNITS, TYPE 350 TL-2: 
(10-21-08) (Rev. 2-17-15) 862 SP8 R64 

 

Description 

 

Furnish and install guardrail anchor units in accordance with the details in the plans, the 

applicable requirements of Section 862 of the 2012 Standard Specifications, and at locations 

shown in the plans. 

 

Materials 

 

The Contractor may at his option, furnish any one of the guardrail anchor units or approved 

equal. 

 

Guardrail anchor unit (X-Tension) as manufactured by: 

 

Barrier Systems, Inc. 

c/o Transportation Equipment Services Inc. 

420 Boardwalk Dr. 

Youngsville, NC  27596 

Telephone:  877-499-8727 

 

Guardrail anchor unit (ET-Plus) manufactured by: 

 

  Trinity Industries, Inc. 

  2525 N. Stemmons Freeway 

  Dallas, Texas  75207 

  Telephone:  800-644-7976 

 

The guardrail anchor unit (SKT 350) as manufactured by: 

 

  Road Systems, Inc. 

  3616 Old Howard County Airport 

  Big Spring, Texas 79720 

  Telephone:  915-263-2435 

 

Prior to installation the Contractor shall submit to the Engineer: 

 

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the 

requirements of NCHRP Report 350, Test Level 2 in accordance with Article 106-2 

of the 2012 Standard Specifications. 

 

(B) Certified working drawings and assembling instructions from the manufacturer for 

each guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard 

Specifications. 

 

No modifications shall be made to the guardrail anchor unit without the express written 

permission from the manufacturer.  Perform installation in accordance with the details in the 

plans, and details and assembling instructions furnished by the manufacturer. 



 

Construction Methods 

 

Guardrail end delineation is required on all approach and trailing end sections for both 

temporary and permanent installations.  Guardrail end delineation consists of yellow 

reflective sheeting applied to the entire end section of the guardrail in accordance with 

Article 1088-3 of the 2012 Standard Specifications and is incidental to the cost of the 

guardrail anchor unit. 

 

Measurement and Payment 

 

Measurement and payment will be made in accordance with Article 862-6 of the 

2012 Standard Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail Anchor Units, Type 350 TL-2 Each 

 

MATERIALS: 
(2-21-12) (Rev. 5-19-15) 1000, 1002, 1005, 1018, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 

paragraph with the following: 

 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 

 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 

 

If any change is made to the mix design, submit a new mix design (with the exception of an 

approved pozzolan source change). 

 

If any major change is made to the mix design, also submit new test results showing the mix 

design conforms to the criteria.  Define a major change to the mix design as: 

 

(1) A source change in coarse aggregate, fine aggregate or cement. 

 

(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash). 

 

(3) A quantitative change in coarse aggregate (applies to an increase or decrease greater 

than 5%), fine aggregate (applies to an increase or decrease greater than 5%), water 

(applies to an increase only), cement (applies to a decrease only), or pozzolan (applies 

to an increase or decrease greater than 5%). 

 

Use materials which do not produce a mottled appearance through rusting or other staining of 

the finished concrete surface. 

 



 

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 

Materials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following 

to the table of item references: 

 

Item       Section 

Type IL Blended Cement    1024-1 
 

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second 

paragraph with the following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly 

ash to each pound of cement replaced. 

 

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third 

paragraph through the sixth paragraph beginning with “If any change is made to the mix 

design, submit…” through “…(applies to a decrease only).” 

 



 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the 

following: 
 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
C
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Maximum Water-Cement Ratio 
Consistency Max. 

Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-

Entrained 

Concrete 
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te
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V
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Vibrated 
Non- 

Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-

gate 

Rounded 

Aggregate 

Angular 

Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 

5-7 
dry 

 

7-9 
wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-

placed 
 

2.5 
hand-

placed 

4 508 - 545 - 

Sand 
Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 
max. at 

56 days 
as needed as needed as needed as needed - 

Flow-

able 
- - 40 100 

Flowable 

Fill 
non-

excavatable 

125 as needed as needed as needed as needed - 
Flow-

able 
- - 100 

as 

needed 

Pavement 

4,500 
design, 

field 
650 

flexural, 

design only 

0.559 0.559 - - 

1.5 slip 

form 
 

3.0 hand 

place 

- 526 - - - 

Precast 

See 

Table 

1077-1 

as needed as needed - - 6 
as 

needed 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

Prestress 
per 

contract 

See 

Table 

1078-1 

See 

Table 

1078-1 
- - 8 - 564 

as 

needed 
- - 

 

Page 10-6, Subarticle 1000-4(I), Use of Fly Ash, lines 36-2, replace the first paragraph with 

the following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly 

ash to each pound of cement replaced. Use Table 1000-1 to determine the maximum 

allowable water-cementitious material (cement + fly ash) ratio for the classes of concrete 

listed. 

 

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL 

RATIO, delete the table. 

 



 

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT 

CONCRETE, lines 30-31, delete the second sentence of the third paragraph. 

 

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF 

EXCAVATIONS, line 30, add the following at the end of Section 1002: 
 

(H) Handling and Storing Test Panels 

 

Notify the Area Materials Engineer when preconstruction or production test panels 

are made within 24 hours of shooting the panels.  Field cure and protect test panels 

from damage in accordance with ASTM C1140 until the Department transports 

panels to the Materials and Tests Regional Laboratory for coring. 

 



 

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, 

replace with the following: 
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Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL 

AREA CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second 

column in both tables, replace second row with the following: 

 

Acceptable, but not to be used in the top 3 ft of embankment or backfill 

 

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the 

ninth paragraph: 

 

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content 

is limited to between 5 and 12% by weight and the constituents shall be interground.  Class F 

fly ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 

Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 

between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 

Department, use a pozzolan in the amount shown in Table 1024-1. 

 

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT 

CONCRETE, replace with the following: 

 

TABLE 1024-1 

POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE 

Pozzolan Rate 

Class F Fly Ash 
20% - 30% by weight of required cement content 

 with 1.0 lb Class F fly ash per lb of cement replaced 

Ground Granulated 

Blast Furnace Slag 

35%-50% by weight of required cement content  

with 1.0 lb slag per lb of cement replaced 

Microsilica 
4%-8% by weight of required cement content  

with 1.0 lb microsilica per lb of cement replaced 

 

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second 

sentence of the second paragraph with the following: 

 

Tests shall be performed by AASHTO’s designated National Transportation Product 

Evaluation Program (NTPEP) laboratory for concrete admixture testing. 

 

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the 

following: 

 

All fencing material and accessories shall meet Section 106. 

 

Page 10-73, Article 1056-1, DESCRIPTION, lines 7-8, delete the first sentence of the 

second paragraph and replace with the following: 

 

Use geotextile fabrics that are on the NCDOT Approved Products List. 

 

Page 10-73, Article 1056-2, HANDLING AND STORING, line 17, replace “mechanically 

stabilized earth (MSE) wall faces” with “temporary wall faces”. 

 

Page 10-73, Article 1056-4, GEOTEXTILES, line 33, add the following after the first 



 

sentence in the second paragraph: 

 

Geotextiles will be identified by the product name printed directly on the geotextile.  When 

geotextiles are not marked with a product name or marked with only a manufacturing plant 

identification code, geotextiles will be identified by product labels attached to the geotextile 

wrapping.  When identification is based on labels instead of markings, unwrap geotextiles 

just before use in the presence of the Engineer to confirm that the product labels on both ends 

of the outside of the geotextile outer wrapping match the labels affixed to both ends of the 

inside of the geotextile roll core.  Partial geotextile roles without the product name printed on 

the geotextile or product labels affixed to the geotextile roll core may not be used. 

 

Page 10-74, Table 1056-1, GEOTEXTILE REQUIREMENTS, replace with the 

following: 

 

TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property 
Requirement 

Test 

Method 
Type 1 Type 2 Type 3

A
 Type 4

 
Type 5

B
 

Typical 

Application 

Shoulder 

Drains 

Under 

Rip Rap 

Temporary 

Silt Fence 

Soil 

Stabilization 

Temporary 

Walls 

Elongation 

(MD & CD) 
≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 

D4632 

Grab Strength 

(MD & CD) 

Table 1
D
, 

Class 3 

Table 1
D
, 

Class 1 

100 lb
C 

Table 1
D
, 

Class 3 
- 

ASTM 

D4632 

Tear Strength 

(MD & CD) 
- 

ASTM 

D4533 

Puncture Strength - 
ASTM 

D6241 

Ultimate Tensile 

Strength  

(MD & CD)  

- - - - 

2,400 lb/ft
C
 

(unless 

required 

otherwise in 

the contract) 

ASTM 

D4595 

Permittivity 

Table 2
D
, 

15% to 50% 

in Situ Soil 

Passing No. 200
E
 

Table 7
D
 Table 5

D
 

0.20 sec
-1,C

 
ASTM 

D4491 

Apparent 

Opening Size
 0.60 mm

F
 

ASTM 

D4751 

UV Stability
 

(Retained 

Strength)
 

70%
C, G ASTM 

D4355 

 

A.  Minimum roll width of 36" required. 

B.  Minimum roll width of 13 ft required. 

C. MARV per Article 1056-3. 

D.  AASHTO M 288. 

E.  US Sieve No. per AASHTO M 92. 

F. Maximum average roll value. 

G. After 500 hours of exposure. 

 

Page 10-74, Article 1056-5, GEOCOMPOSITES, lines 7-8, replace the first sentence with 

the following: 

 



 

Provide geocomposite drain strips with a width of at least 12" and Type 1 geotextiles 

attached to drainage cores that meet Table 1056-2. 

 

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two 

sentences with the following: 

 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 

load testing will only be required for new casting designs during the design process, and 

conformance to M306 loading (40,000 lbs.) will be required only when noted on the design 

documents. 

 

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 

following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive 

Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 

6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), 

(C) and (D) with the following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, 

ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt 

Fog Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion 

Test as specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the 

product has been tested for slip coefficient and meets AASHTO M253, Class B. 

 

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of 

the description for Type 2 and replace with the following: 

 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to 

patch spalled, cracked or broken concrete where vibration, shock or expansion and contraction are 

expected. 
 



 

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third 

sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second 

paragraph with the following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts 

and other fixtures in hardened concrete, the manufacturer shall submit test results showing 

that the bonding system will obtain 125% of the specified required yield strength of the 

fixture.  Furnish certification that, for the particular bolt grade, diameter and embedment 

depth required, the anchor system will not fail by adhesive failure and that there is no 

movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as the minimum 

Portland cement concrete compressive strength used in this test.  Use adhesives that meet 

Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and 

maximum temperature application, setting time, shelf life, pot life, shear strength and 

compressive strength. 

 



 

Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, 

replace with the following: 
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Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second 

sentence of the first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application 

through the Value Management Unit with the following information for each type and brand 

name: 
 

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 



 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph 

replace “AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence 

of the last paragraph. 
 

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first 

paragraph replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of 

Section 1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides 

rapid adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 

recommended for adherence of traffic markers to pavement surfaces when rapid set is not 

required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of 

rapid setting adhesive, due to its low viscosity, is appropriate only for use with embedded 

traffic markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
 

(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
 

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph 

with the following: 
 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM 

A572 or ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be 

coated as required by the plans.  Galvanized sheet piles shall be coated in accordance with 

Section 1076.  Metallized sheet piles shall be metallized in accordance to the Project Special 

Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy 

coating and a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in 

concrete shall receive a barrier coat.  The barrier coat shall be an approved waterborne 



 

coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal 

sprayed coating.  The waterborne coating shall be applied at a spreading rate that results in a 

theoretical 1.5 mil dry film thickness.  The manufacturer shall issue a letter of certification 

that the resin chemistry of the waterborne coating is compatible with the 99.9% aluminum 

thermal sprayed alloy and suitable for tidal water applications. 
 

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following: 
 

The epoxy shall meet Article 1081-4. 
 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 

Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 

manufacturer’s recommendations whichever is more stringent.  Use Type I when the 

pavement temperature is between 50°F and 60°F or per the manufacturer’s recommendations 

whichever is more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach 

temporary pavement markers to the pavement surface when the pavement temperature is 

between 32°F and 50°F or per the manufacturer’s recommendations whichever is more 

stringent. 
 

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph 

with the following: 
 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 

ppm lead. 
 

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second 

paragraph with the following: 
 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 

and 23 USC § 109(r). 
 

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add 

the following after the first paragraph: 
 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on 

beads, without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is 

detected, the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-

ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 

Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 

arsenic or 200 ppm lead. 
 



 

Page 10-204, Table 1092-3 MINIMUM COEFFICIENT OF RETROREFLECTION 

fOR NC GRADE A, replace with the following: 

 

TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 

Angle, degrees 

Entrance 

Angle, 

degrees W
h

it
e 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 

Yellow Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 

 

 

STANDARD SPECIAL PROVISIONS 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in 

this contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in 

the amount of allotments made to the Department of Transportation by the Director for the 

estimated payments for transportation project contract work to be performed in the 

appropriation fiscal year.  The allotments shall be multiyear allotments and shall be based on 

estimated revenues and shall be subject to the maximum contract authority contained in 

General Statute 143C-6-11(c).  Payment for transportation project work performed pursuant 

to contract in any fiscal year other than the current fiscal year is subject to appropriations by 

the General Assembly.  Transportation project contracts shall contain a schedule of estimated 

completion progress, and any acceleration of this progress shall be subject to the approval of 

the Department of Transportation provided funds are available.  The State reserves the right 

to terminate or suspend any transportation project contract, and any transportation project 

contract shall be so terminated or suspended if funds will not be available for payment of the 

work to be performed during that fiscal year pursuant to the contract.  In the event of 

termination of any contract, the contractor shall be given a written notice of termination at 

least 60 days before completion of scheduled work for which funds are available.  In the 

event of termination, the contractor shall be paid for the work already performed in 

accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in 

accordance with Subarticle 108-13(E) of the 2012 Standard Specifications. 

 



 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor 

shall supply an independent laboratory report for each lot to be tested.  Results from seed so 

sampled shall be final.  Seed not meeting the specifications shall be rejected by the 

Department of Transportation and shall not be delivered to North Carolina Department of 

Transportation warehouses.  If seed has been delivered it shall be available for pickup and 

replacement at the supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise 

specified herein shall be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed 

species on the seed analysis label.  Tolerances as applied by the Association of Official Seed 

Analysts will NOT be allowed for the above noxious weeds except for Wild Onion and Wild 

Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be 

recognized.  However, for the purpose of figuring pure live seed, the found pure seed and 

found germination percentages as reported by the North Carolina Department of Agriculture 

and Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established 

by the NCDOT, will be recognized for minimum pure live seed as listed on the following 

pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as 

follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 

Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 



 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky 

Bluegrass, Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter 

whereas a maximum of 2% inert matter will be allowed on all other kinds of seed.  In 

addition, all seed shall not contain more than 2% other crop seed nor more than 1% total 

weed seed.  The germination rate as tested by the North Carolina Department of Agriculture 

shall not fall below 70%, which includes both dormant and hard seed.  Seed shall be labeled 

with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other 

crop seed and 1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage 

situation.  Those purchase orders of deficient seed lots will be credited with the percentage 

that the seed is deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live 

seed will not be approved. 
 

 Sericea Lespedeza    Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed 

will not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live 

seed will not be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live 

seed will not be approved. 
 

 Rye (grain; all varieties)   Hard Fescue (all approved varieties) 

 Kentucky Bluegrass (all approved varieties) Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will 

not be approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 



 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass   Indiangrass 

 Big Bluestem    Orchardgrass 

 Little Bluestem   Switchgrass 

 Bristly Locust    Yellow Blossom Sweet Clover 

 Birdsfoot Trefoil 

 

ERRATA 
(1-17-12) (Rev. 04-21-15) Z-4 
 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 

“Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 

follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 

“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 

Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 

“(4) Approval”. 

 

Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 

 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 

“reinforcement”. 

 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 

Adjustments, replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source 

of P0.075/Pbe Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

 

Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace 

“competion” with “completion”. 

 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” 

with “Portland Cement Concrete, Class A”. 

 

  



 

Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 

replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  

“Table 1081-4”. 

 

Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these 

tables with “POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 

“Subarticle 235-3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with 

the following:  W=LD√P ÷ 148,000 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” 

and replace with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 

Center, delete this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace 

“1633.01” with “1631.01”. 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any 

part of the Contractor's operations is located within a quarantined area, thoroughly clean all 

equipment prior to moving out of the quarantined area.  Comply with federal/state 

regulations by obtaining a certificate or limited permit for any regulated article moving from 

the quarantined area. 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United 

States Department of Agriculture.  Have the certificate or limited permit accompany the 

article when it arrives at the project site. 

 

  



 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those 

specific project sites located in the quarantined area or for any regulated article used on this 

project originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or 

with other articles.  This includes movement of articles listed above that may be 

associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 

other noxious weeds. 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS 

AND TWENTY FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall 

pay to each of his employees, wages at a rate of not less than SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract 

shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on 

this project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes 

in the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep 

fully informed of all Federal and State Laws affecting his contract. 



 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program.  All contractors (existing and newcomers) will be automatically placed in the 

Alternate Program.  Standard OJT requirements typically associated with individual projects 

will no longer be applied at the project level.  Instead, these requirements will be applicable 

on an annual basis for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 

140, this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to 

training employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status 

is a primary objective of this special training provision. Accordingly, the Contractor shall 

make every effort to enroll minority and women as trainees to the extent that such persons 

are available within a reasonable area of recruitment.  This training commitment is not 

intended, and shall not be used, to discriminate against any applicant for training, whether a 

member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar 

year based on the contractors' past three years’ activity and the contractors' anticipated 

upcoming year’s activity with the Department.  At the beginning of each year, all contractors 

eligible will be contacted by the Department to determine the number of trainees that will be 

assigned for the upcoming calendar year.  At that time the Contractor shall enter into an 

agreement with the Department to provide a self-imposed on-the-job training program for the 

calendar year.  This agreement will include a specific number of annual training goals agreed 

to by both parties.  The number of training assignments may range from 1 to 15 per 

contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual 

goal for the year.\ 

 

Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 



 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established 

are not all-inclusive.  Where the training is oriented toward construction applications, 

training will be allowed in lower-level management positions such as office engineers and 

estimators.  Contractors shall submit new classifications for specific job functions that their 

employees are performing.  The Department will review and recommend for acceptance to 

FHWA the new classifications proposed by contractors, if applicable.  New classifications 

shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman 

level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the 

Contractor retains primary responsibility for meeting the training and this provision is made 

applicable to the subcontract.  However, only the Contractor will receive credit towards the 

annual goal for the trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 

year of apprenticeship or training.  The number of trainees shall be distributed among the 

work classifications on the basis of the contractor’s needs and the availability of journeymen 

in the various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have 

successfully completed a training course leading to journeyman level status or in which they 

have been employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents.  These documents and any other 

information as requested shall be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee 

with a certification Certificate showing the type and length of training satisfactorily 

completed.  

 

  



 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate 

interview conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of 

the prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as 

follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who 

is currently enrolled or becomes enrolled in an approved program and who receives training 

for at least 50 percent of the specific program requirement.  Trainees will be allowed to be 

transferred between projects if required by the Contractor’s scheduled workload to meet 

training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be 

taken off the NCDOT’s Bidders List.  

 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these 

contract documents. 

 

 

WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 

 

TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 7-15-14) 

 

RWZ-1 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard 

Specifications and the following provisions: 

 

Install Work Zone Advance Warning Signs prior to beginning any other work.  Use a lane 

closure or slow moving operation to complete the work, as necessary, unless otherwise 

indicated. Refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 

1135.01 and 1180.01 of the 2012 Roadway Standard Drawings.  Use a moving operation 

only if the minimum speed maintained at all times is 3 mph with no stops that narrow or 

close a lane of travel.  If the moving operation is progressing slower than 3 mph at any time, 



 

install a lane closure.  Maintain the existing traffic pattern at all times, except in the 

immediate work zone where lane closures are allowed as determined by the Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 

1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 

1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in 

a stationary work zone such as pavement patching resurfacing, or pavement marking 

removal.  Properly ballasted cones and skinny drums may be used instead of drums.  

However, drums are required for the upstream taper portion of lane closures in all 

applications.  The stationary work zone shall be a maximum of 1 mile in length at any given 

time on 2 Lane, 2 Way facilities unless otherwise approved by the Engineer.  A pilot vehicle 

operation may be used in conjunction with flaggers and the appropriate pilot vehicle warning 

signing as directed by the Engineer.  During periods of construction inactivity, return the 

traffic pattern to the existing alignment and remove or cover any work zone signs.  When 

covering work zone signs, use an opaque material that prevents reading of the sign at night 

by a driver using high beam headlights.  Use material, which does not damage the sign 

sheeting.  Replace any obliterated markings as required by other sections of the 2012 

Standard Specifications and the Engineer. 

 

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet 

of an open travel lane, close the nearest open travel lane using Standard Drawing No. 

1101.02 of the 2012 Roadway Standard Drawings. When personnel and/or equipment are 

working within a lane of travel of an undivided facility, close the lane according to the traffic 

control plans, 2012 Roadway Standard Drawings or as directed by the Engineer.  Conduct 

the work so that all personnel and/or equipment remain within the closed travel lane.  Do not 

work simultaneously, on both sides of an open travel way, within the same location, on a 

two-lane, two-way road. Perform work only when weather and visibility conditions allow 

safe operations as directed by the Engineer. 

 

When utilizing a slow-moving operation for such items as pavement marking and marker 

placement, as a minimum the slow moving operation caravan shall consist of the vehicles 

and devices shown on the Moving Operation Caravan Details according to Roadway 

Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  Traffic 

cones may be used when necessary to provide additional protection of wet pavement 

markings.  Ballast all traffic cones so they will not be blown over by traffic. 

 

Work Zone Signing: 
  

Description 

 

Install advance/general warning work zone signs according to the Detail Drawing provided in 

these plans prior to beginning of work. Install and maintain signing in accordance with the 

attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.  

 



 

(A) Installation 

 

All stationary Advance/General warning work zone signs require notification to existing 

Utility owners per Article 105-8 of the 2012 Standard Specifications and Special Provision 

SP1 G115 within 3 to 12 full working days prior to installation. 

 

Install all Advance/General warning work zone signs before beginning work on a particular 

map.  If signs are installed more than seven (7) calendar days prior to the beginning of work 

on a particular map, cover the signs until the work begins.  Install each work zone 

Advance/General warning sign separately and not on the same post or stand with any other 

sign except where an advisory speed plate or directional arrow is used. 

 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise 

directed by the Engineer. All sign locations to be verified by the Engineer prior to 

installation. Once the signs have been installed and accepted, any sign relocations requested 

by the Department will be compensated in accordance with Article 104-7. Any additional 

signs other than the ones shown in the drawing will be compensated in accordance with 

Article 104-7.  

 

No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 

feet of resurfacing along the –Y- line. Whenever work proceeds through an intersection, 

portable signs shall be used for traffic control. There will be no direct compensation for any 

portable signing. 

 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 

advance/general warning work zone signs.  Uncover advance/general warning work zone 

signs no more than 7 calendar days before work resumes.  All other operations may be 

suspended upon failure to comply with the above requirements.  Such suspended operations 

would not be resumed until the above requirements are fulfilled. 

 

(B) Sign Removal 

 

All stationary work zone signs shall be removed once the project is substantially complete. 

The project is substantially complete when the resurfacing operations are completed and the 

shoulders are brought up to the same elevation as the proposed pavement and when pavement 

markings are installed. The pavement marking doesn’t have to be the final marking material 

to be considered substantially complete. Any remaining punch list items are to be completed 

with portable work zone signing. There will be no compensation for any portable signing.  

Sign removal is a condition of final project acceptance.  

 

(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance 

with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway 

Standard Drawings. Any required portable signs for lane closures are compensated in the 

contract pay item for Temporary Traffic Control. 

 



 

4) Measurement and Payment: 

 

Temporary traffic control work, including, but not limited to installation and removal of 

portable signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, 

truck mounted attenuators, flashing arrow boards, and pilot vehicles will be paid at the 

contract price the various traffic control items. 

 

The work of satisfactorily installing and removing work zone advance and/or general 

warning signs, including, but not limited to, furnishing, locating, installing, covering, 

uncovering and removing stationary signs will be measured for each required sign and paid at 

the contract price for the various traffic control items.. Payment for the various traffic control 

items will be limited to a maximum of 90% of the total installed quantity.  The remaining 

10% will be paid once all signs have been removed. 

 

PAVEMENT MARKINGS AND MARKERS: 
(7-15-14)  RWZ-3  

 

Markings: All Facilities 

 

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 

1205.13 of the 2012 Roadway Standard Drawings and Section 1205 of the 2012 Standard 

Specifications with the exception of the 15 day edge line replacement requirement for two-

lane, two-way roadways as described in Subarticle 1205-3(D) of  the 2012 Standard 

Specifications.  For all two-lane, two-way facilities, edge lines can be replaced within 30 

calendar days after they have been obliterated. 

 

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 3 

Cold Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay 

item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 

Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-Place 

Thermoplastic is used, it shall be paid for using the Extruded Thermoplastic pay item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold 

Applied Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete 

roadways.  If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold 

Applied Plastic pay item. 

 

Markers: All Facilities 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage 

due to existing pavement marker removal prior to the end of the work day.  Dispose of 

existing pavement markers as directed by the Engineer.  No direct payment will be made for 

this work as it will be incidental to the paving operation. 

 

Install permanent pavement markers within 60 calendar days after completing the resurfacing 

on each map.  Pavement markers shall be installed in accordance with Standard Drawing 

1205.12 and Standard Drawings 1250.01 through 1253.01 of the 2012 Roadway Standard 

Drawings and Sections 1250 through 1253 of the 2012 Standard Specifications. 



 

Markings and Markers: All Facilities 

 

Review and record the existing pavement markings and markers before resurfacing.  Re-

establish the new pavement markings and markers using the record of existing markings in 

conjunction with the 2012 Roadway Standard Drawings unless otherwise directed by the 

engineer.  Have existing or proposed “passing zones” reviewed by the engineer before 

installation.  Submit the record of the existing pavement markings seven calendar days before 

the obliteration of any pavement markings. 

 

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving 

season.  If the Contractor begins any map and does not complete within the seasonal 

restrictions, including placement of final pavement markings or permanent markers, the 

Contractor shall be responsible for, at his expense, Paint in accordance with Article 1205-08 

and Temporary Markers in accordance with Section 1251 of the 2012 Standard 

Specifications. 

 



Project: 17BP.7.R.71 UbO-1 County: Alamance 

PROJECT SPECIAL PROVISIONS 

Utilities by Others 

 

 
License# F-0115 

        

General: 

 

The following utility companies have facilities that will be in conflict with the construction of 

this project: 

 

A) AT&T North Carolina - Communications 

The conflicting facilities of these concerns will be adjusted prior to the date of availability, 

unless otherwise noted and therefore listed in these special provisions for the benefit of the 

Contractor. All utility work listed herein will be done by the utility owner or his Contractor. All 

utilities shown on the plans are from the best available information. 

The Contractor's attention is directed to Article 105-8 of the 2012 Standard Specifications. 

Utilities Requiring Adjustment: 

A) AT&T North Carolina - Communications 

1. See Utilities by Others Plans for Details. 

2. See Approved EA16.1 Encroachment for Details.  

3. All work to be completed by date of availability.  

4. Contact: Ron Stokes, Telics at 336-682-1090; rs7737@att.com 

 



STABILIZATION REQUIREMENTS: 
 
Stabilization for this project shall comply with the time frame guidelines as specified by the 
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina 
Department of Environment and Natural Resources Division of Water Quality.  Temporary or 
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover 
shall be provided in 14 calendar days from the last land-disturbing activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
• Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 
 
SEEDING AND MULCHING: (East) 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 
shall be as stated below.  During periods of overlapping dates, the kind of seed to be used shall 
be determined.  All rates are in pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 

 
Waste and Borrow Locations 

 
March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 
Engineer’s request. 
 

Approved Tall Fescue Cultivars 



 
2nd Millennium Duster Magellan Rendition 
Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II  
Dominion Lexington Rembrandt  

 
On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre 
and add 20# of Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
TEMPORARY SEEDING: 
 
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 
of 400 pounds and seeded at the rate of 50 pounds per acre.  Sweet Sudan Grass, German Millet 
or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the 
year.  The Engineer will determine the exact dates for using each kind of seed.  
 
FERTILIZER TOPDRESSING: 
 
Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-
20 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 
may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide 
the same amount of plant food as 10-20-20 analysis and as directed. 
 
Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-
8-8 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of 
fertilizer may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted 
to provide the same amount of plant food as 16-8-8 analysis and as directed. 



 
SUPPLEMENTAL SEEDING: 
 
The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with 
the exception that no centipede seed will be used in the seed mix for supplemental seeding.  The 
rate of application for supplemental seeding may vary from 25# to 75# per acre.  The actual rate 
per acre will be determined prior to the time of topdressing and the Contractor will be notified in 
writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental 
seed.  Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating 
seed into the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) 
may be used where degree of slope prevents the use of a sod seeder. 
 
MOWING: 
 
The minimum mowing height on this project shall be 4 inches. 
 



NUTRIENT MANAGEMENT TRAINING REQUIREMENTS: 

 

The person(s) responsible for applying fertilizer or person(s) conducting the application of 

fertilizer on this project within the Jordan Lake or Falls Lake Watershed shall complete the 

following web-based training prior to performing this work: 

 

http://portal.ncdenr.org/web/jordanlake/fertilizer-management 

 

The cost of the training is $10.00 and the training shall be paid for and completed at the expense 

of the Contractor and no direct payment will be made in this contract.  A certificate of 

completion must be presented by the person(s) responsible for fertilizer application or person(s) 

conducting the application of fertilizer prior to performing fertilizer application on the project 

within the limits of the Jordan Lake or Fall Lake Watershed. 

 

http://portal.ncdenr.org/web/jordanlake/fertilizer-management


STABILIZATION REQUIREMENTS: 
 
Stabilization for this project shall comply with the time frame guidelines as specified by the 
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina 
Department of Environment and Natural Resources Division of Water Quality.  Temporary or 
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover 
shall be provided in 14 calendar days from the last land-disturbing activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
• Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 
 
NATIVE GRASS SEEDING AND MULCHING:  (West) 
 
Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 
foot zone on both sides of the stream or depression, measured from top of stream bank or center 
of depression.  The stream bank of the stream relocation shall be seeded by a method that does 
not alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall 
also be performed in the permanent soil reinforcement mat section of preformed scour holes, and 
in other areas as directed. 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 
shall be as stated below.  During periods of overlapping dates, the kind of seed to be used shall 
be determined.  All rates are in pounds per acre. 
 

August 1 - June 1 May 1 – September 1 
18# Creeping Red Fescue 18# Creeping Red Fescue 
8# Big Bluestem 8# Big Bluestem 
6# Indiangrass 6# Indiangrass 
4# Switchgrass 4# Switchgrass 
35# Rye Grain 25# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000 Limestone 

 
Approved Creeping Red Fescue Cultivars: 

 
Aberdeen Boreal Epic Cindy Lou 

 



Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
Temporary Seeding 
 
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 
of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet or Browntop Millet 
shall be used in summer months and rye grain during the remainder of the year.  The Engineer 
will determine the exact dates for using each kind of seed. 
 
Fertilizer Topdressing 
 
Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 
pounds per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is 
maintained and the rate of application adjusted to provide the same amount of plant food as 16-8-
8 analysis and as directed. 
 
Supplemental Seeding 
 
The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and 
the rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be 
determined prior to the time of topdressing and the Contractor will be notified in writing of the 
rate per acre, total quantity needed, and areas on which to apply the supplemental seed.  
Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed into 
the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may be 
used where degree of slope prevents the use of a sod seeder. 
 
Mowing 
The minimum mowing height shall be 6 inches. 
 
Measurement and Payment 
 
Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 
1660-8 of the Standard Specifications. 
 



REFORESTATION:

Description

Reforestation will be planted within interchanges and along the outside borders of the
road, and in other areas as directed.  Reforestation is not shown on the plan sheets.  See
the Reforestation Detail Sheet.

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing
activities shall be restored to the preconstruction contours and revegetated with native
woody species.

The entire Reforestation operation shall comply with the requirements of Section 1670 of
the Standard Specifications.

Materials

Reforestation shall be bare root seedlings 12"-18" tall.

Construction Methods

Reforestation shall be shall be planted as soon as practical following permanent Seeding
and Mulching.  The seedlings shall be planted in a 16-foot wide swath adjacent to mowing
pattern line, or as directed.

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and
either a fine clay (kaolin) or a superabsorbent that is designated as a bare root dip.  The
type, mixture ratio, method of application, and the time of application shall be submitted
to the Engineer for approval.

With the approval of the Engineer, seedlings may be coated before delivery to the job or at
the time of planting, but at no time shall the roots of the seedlings be allowed to dry out.
The roots shall be moistened immediately prior to planting.

Seasonal Limitations: Reforestation shall be planted from November 15 through March
15.

Measurement and Payment

Reforestation will be measured and paid for in accordance with Article 1670-17 of the
Standard Specifications.



 

RESPONSE FOR EROSION CONTROL: 
 
Description 
 
Furnish the labor, materials, tools and equipment necessary to move personnel, 
equipment, and supplies to the project necessary for the pursuit of any or all of the 
following work as shown herein, by an approved subcontractor. 
 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

SP Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

SP Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 
Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described 
in Form 1675. Each erosion control action may include one or more of the above work 
items. 
 
Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual 
number of times the subcontractor moves onto the project, including borrow and waste 
sites, and satisfactorily completes an erosion control action described in Form 1675. The 



 

provisions of Article 104-5 of the Standard Specifications will not apply to this item of 
work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Response for Erosion Control Each 
 
 



ENVIRONMENTALLY SENSITIVE AREAS: 

 

Description 

 

This project is located in an Environmentally Sensitive Area.  This designation requires special 

procedures to be used for clearing and grubbing, temporary stream crossings, and grading 

operations within the Environmentally Sensitive Areas identified on the plans and as designated 

by the Engineer.  This also requires special procedures to be used for seeding and mulching and 

staged seeding within the project. 

 

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of 

the stream or depression measured from top of streambank or center of depression. 

 

Construction Methods 

 

(A) Clearing and Grubbing 

 

In areas identified as Environmentally Sensitive Areas, the Contractor may perform 

clearing operations, but not grubbing operations until immediately prior to beginning 

grading operations as described in Article 200-1 of the Standard Specifications.  Only 

clearing operations (not grubbing) shall be allowed in this buffer zone until immediately 

prior to beginning grading operations.  Erosion control devices shall be installed 

immediately following the clearing operation. 

 

(B) Grading 

 

Once grading operations begin in identified Environmentally Sensitive Areas, work shall 

progress in a continuous manner until complete.  All construction within these areas shall 

progress in a continuous manner such that each phase is complete and areas are 

permanently stabilized prior to beginning of next phase.  Failure on the part of the 

Contractor to complete any phase of construction in a continuous manner in 

Environmentally Sensitive Areas will be just cause for the Engineer to direct the 

suspension of work in accordance with Article 108-7 of the Standard Specifications. 

 

(C) Temporary Stream Crossings 

 

Any crossing of streams within the limits of this project shall be accomplished in 

accordance with the requirements of Subarticle 107-12 of the Standard Specifications. 

 

(D) Seeding and Mulching 

 

Seeding and mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be 

installed immediately following grade establishment. 

 



Seeding and mulching shall be performed on the areas disturbed by construction 

immediately following final grade establishment.  No appreciable time shall lapse into 

the contract time without stabilization of slopes, ditches and other areas within the 

Environmentally Sensitive Areas. 

 

(E) Stage Seeding 

 

The work covered by this section shall consist of the establishment of a vegetative cover 

on cut and fill slopes as grading progresses.  Seeding and mulching shall be done in 

stages on cut and fill slopes that are greater than 20 feet in height measured along the 

slope, or greater than 2 acres in area.  Each stage shall not exceed the limits stated above. 

 

Additional payments will not be made for the requirements of this section, as the cost for this 

work shall be included in the contract unit prices for the work involved. 

 



MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation at stream banks and disturbed areas
within the project limits as directed.



STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain
sediment around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary
diversions or earth berms across access/haul roads to direct runoff into sediment devices.
Silt fence sections that are temporarily removed shall be reinstalled across access/haul
roads at the end of each working day.



WASTE AND BORROW SOURCES: 

 

Payment for temporary erosion control measures, except those made necessary by the 

Contractor’s own negligence or for his own convenience, will be paid for at the appropriate 

contract unit price for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and 

Waste Site Reclamation Procedures for Contracted Projects” located at: 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/Contracte

dReclamationProcedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf


SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 
Description 
 
Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 
boundaries located within the construction corridor to mark the areas that have been approved to 
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  
The fence shall be installed prior to any land disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 
visible flagging. 
 
Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 
or interior boundaries shall be delineated by stakes and highly visible flagging. 
 
Materials 
 
(A) Safety Fencing 
 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence 
approved by the Engineer.  The fence material shall have an ultraviolet coating. 
 
Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 
section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 
length. 
 
(B) Boundary Flagging 
 
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. 
The flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be 
orange in color and highly visible. 
 
Construction Methods 
 
No additional clearing and grubbing is anticipated for the installation of this fence. The fence 
shall be erected to conform to the general contour of the ground. 
 
(A) Safety Fencing 
 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set 
or set with a post driver.  If hand set, all backfill material shall be thoroughly tamped.  Wood 
posts may be sharpened to a dull point if power driven.  Posts damaged by power driving shall be 
removed and replaced prior to final acceptance.  The tops of all wood posts shall be cut at a 30-



degree angle.  The wood posts may, at the option of the Contractor, be cut at this angle either 
before or after the posts are erected. 
 
The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple 
across each cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 
of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work 
being paid for as “Construction Surveying”, except that where there is no pay item for 
construction surveying, all safety fence stakeout will be performed by state forces.   
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 
duration of the project as determined by the Engineer. 
 
(B) Boundary Flagging 
 
Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 
maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 
minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 
to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand 
clearing shall be identified with a different colored flagging to distinguish it from mechanized 
clearing. 
 
Boundary flagging delineation of interior boundaries will be placed in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for 
delineation of the interior boundaries.  This delineation will be considered incidental to the work 
being paid for as Construction Surveying, except that where there is no pay item or construction 
surveying the cost of boundary flagging delineation shall be included in the unit prices bid for 
the various items in the contract.  Installation for delineation of all jurisdictional boundaries at 
staging areas, waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum 
intervals with highly visible orange flagging attached.  Stakes shall be installed a minimum of 6” 
into the ground.  Additional flagging may be placed on overhanging vegetation to enhance 
visibility but does not substitute for installation of stakes. 
 
Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(3)(d) or 
Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this 
delineation, as the cost of same shall be included in the unit prices bid for the various items in the 
contract. 
 
The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 
satisfactory condition for the duration of the project as determined by the Engineer. 
 
 
 



Measurement and Payment 
 
Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 
polypropylene fence installed in place and accepted.  Such payment will be full compensation 
including but not limited to furnishing and installing fence geotextile with necessary posts and 
post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Safety Fence Linear Foot 
 



WATTLES WITH POLYACRYLAMIDE (PAM): 
 
Description 
 
Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles 
are used on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be 
placed at locations shown on the plans or as directed.  Installation shall follow the detail 
provided in the plans and as directed.  Work includes furnishing materials, installation of wattles, 
matting installation, PAM application, and removing wattles. 
 
Materials 
 
Wattle shall meet the following specifications: 
 

100% Curled Wood (Excelsior) Fibers 
Minimum Diameter 12 in. 
Minimum Density 2.5 lb/ft3 +/- 10% 
Net Material Synthetic 
Net Openings 1 in. x 1 in. 
Net Configuration Totally Encased 
Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 
Anchors:  Stakes shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square 
cross section.  One end of the stake must be sharpened or beveled to facilitate driving 
down into the underlying soil. 
 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall 
meet specifications provided elsewhere in this contract. 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" 
in length with a throat of 1" in width. 
 
Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally 
charged.  Soil samples shall be obtained in areas where the wattles will be placed, and from 
offsite material used to construct the roadway, and analyzed for the appropriate PAM flocculant 
to be utilized with each wattle.  The PAM product used shall be listed on the North Carolina 
Department of Environment and Natural Resources (NCDENR) Division of Water Quality 
(DWQ) web site as an approved PAM product for use in North Carolina. 
 
Construction Methods 
 



Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the 
end of each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side 
of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the 
detail.  Install a minimum of 2 stakes on the upstream side of the wattle according to the detail 
provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. with no more 
than 2 in. projecting from the top of the wattle.  Drive stakes at an angle according to the detail 
provided in the plans. 
 
Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch 
slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 
sections of wattles a minimum of 6 in. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in 
accordance with Article 1631-3 of the Standard Specifications, or in accordance with 
specifications provided elsewhere in this contract. 
 
Apply PAM over the lower center portion of the wattle where the water is going to flow over at a 
rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  PAM 
applications shall be done during construction activities after every rainfall event that is equal to 
or exceeds 0.50 in. 
 
The Contractor shall maintain the wattles until the project is accepted or until the wattles are 
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 
accordance with the requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Wattles will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered 
by this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattles. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 
applied to the wattles. Such price and payment will be full compensation for all work covered by 
this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to apply the Polyacrylamide(PAM). 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 
Wattle Linear Foot 
 



TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 

POLYACRYLAMIDE (PAM): 

 

Description 

 

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 

devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate 

PAM into the construction runoff to increase settling of sediment particles and reduce turbidity 

of runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be 

placed at locations shown on the plans or as directed.  Installation shall follow the detail 

provided in the plans and as directed.  Work includes furnishing materials, installation of 

Temporary Rock Silt Checks Type A, matting installation, PAM application, and removing 

Temporary Rock Silt Checks Type A with Excelsior Matting and PAM. 

 

Materials 

 

Structural stone shall be class B stone that meets the requirements of Section 1042 of the 

Standard Specifications for Stone for Erosion Control, Class B. 

 

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 

of the Standard Specifications for these stone sizes. 

 

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the 

Standard Specifications, or shall meet specifications provided elsewhere in this contract. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally 

charged.  Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A 

with Excelsior Matting and PAM will be placed, and from offsite material used to construct the 

roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 

Rock Silt Check Type A.  The PAM product used shall be listed on the North Carolina 

Department of Environment and Natural Resources (NCDENR) Division of Water Quality 

(DWQ) web site as an approved PAM product for use in North Carolina. 

 

Construction Methods 

 

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) 

of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided 

in the plans. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and anchored 

by placing Class B stone on top of the matting at the upper and lower ends. 

 

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks 

Type A and matting where the water is going to flow over.  PAM applications shall be done 

during construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 

 



The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting 

and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at 

the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 

1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere 

in this contract. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 

compensation for all work covered by this section, including, but not limited to, furnishing all 

materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 
 



COIR FIBER MAT: 
 
Description 
 
Furnish material, install and maintain coir fiber mat in locations shown on the plans or in 
locations as directed.  Work includes providing all materials, excavating and backfilling, and 
placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 
 
Materials 
 
Item Section 
Coir Fiber Mat 1060-14 
 
Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 
mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
 
Steel Reinforcement Bars: 
 
Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the 
coir fiber mat. 
 
Staples: 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less 
than 12" in length with a throat of 1" in width. 

 
Construction Methods 
 
Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 
apply without stretching such that it will lie smoothly but loosely on the soil surface. 
 
For stream relocation applications, take care to preserve the required line, grade, and cross 
section of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at 
least 6 in. deep and tamp firmly.  Where one roll of matting ends and a second roll begins, 
overlap the end of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  
Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the 
mat or as directed.  Fold over and bury mat to the full depth of the trench, close and tamp firmly.  
Overlap mat at least 6 in. where 2 or more widths of mat are installed side by side. 



 
Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 
edges and down the center of the mat 3 ft. apart. 
 
Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 
required. 
 
Measurement and Payment 
 
Coir Fiber Mat will be measured and paid for as the actual number of square yards measured 
along the surface of the ground over which coir fiber mat is installed and accepted. 
 
No measurement will be made for anchor items. 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Coir Fiber Mat Square Yard 
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PROJECT SPECIAL PROVISIONS 
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FALSEWORK AND FORMWORK              (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by 

the Standard Specifications or other provisions; no additional submittals are required 

herein.  Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting.  Formwork is the temporary structure or mold used to retain 

plastic or fluid concrete in its designated shape until it hardens.  Access scaffolding is a 

temporary structure that functions as a work platform that supports construction personnel, 

materials, and tools, but is not intended to support the structure.  Scaffolding systems that 

are used to temporarily support permanent structures (as opposed to functioning as work 

platforms) are considered to be falsework under the definitions given.  Shoring is a 

component of falsework such as horizontal, vertical, or inclined support members.  Where 

the term “temporary works” is used, it includes all of the temporary facilities used in bridge 

construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads 

imposed and provide the necessary rigidity to achieve the lines and grades shown on the 

plans in the final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure 

the safety and quality required by the design assumptions.  The Engineer has authority to 

reject material on the basis of its condition, inappropriate use, safety, or nonconformance 

with the plans.  Clearly identify allowable loads or stresses for all materials or 

manufactured devices on the plans. Revise the plan and notify the Engineer if any change 

to materials or material strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit a 

structural and safety review of the proposed design of the temporary work. 
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On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.  Submit the number of copies as called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work.  Show anticipated total settlements and/or deflections of falsework 

and forms on the working drawings.  Include falsework footing settlements, joint take-

up, and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 

at a maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck 

slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 

hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 

a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 

bears on the girder bottom flange, no closer than 4 inches from the bottom of the 

member.  However, for 72-inch members, the heel of the bracket shall bear on the web, 

near the bottom flange transition. 
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Provide adequate overhang falsework and determine the appropriate adjustments for 

deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details.  Failure to notify the 

Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 

75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour 

components when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or 

other such devices used as part of the falsework or formwork that remains in the 

permanent structure.  If the plan notes indicate that the structure contains the necessary 

corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize 

these devices.  Electroplating will not be allowed.  Any coating required by the 

Engineer will be considered incidental to the various pay items requiring temporary 

works. 

Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  

In addition, Table 2.2A is included to provide the maximum wind speeds by county 

in North Carolina.  
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Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 

420-16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 

the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are 

required until the drawings have been approved.  Such approval does not relieve the 

Contractor of the responsibility for the accuracy and adequacy of the working drawings. 

 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place 

concrete structures, make sure that the calculated deflection of falsework flexural members 

does not exceed 1/240 of their span regardless of whether or not the deflection is 

compensated by camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so 

that its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 

the presence of the Engineer, not more than 24 hours prior to the beginning of each 

concrete placement.  Inspect other temporary works at least once a month to ensure that 

they are functioning properly.  Have a North Carolina Registered Professional Engineer 

inspect the cofferdams, shoring, sheathing, support of excavation structures, and 

support systems for load tests prior to loading. 
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B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports 

for temporary works rest.  If required by the Engineer, conduct load tests to verify 

proposed bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and 

washout of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  

If preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in 

other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works 

will be full compensation for the above falsework and formwork. 

 

SUBMITTAL OF WORKING DRAWINGS (8-9-13) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision.  For this provision, “submittals” refers to only those listed in this 

provision.  The list of submittals contained herein does not represent a list of required 

submittals for the project.  Submittals are only necessary for those items as required by the 
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contract.  Make submittals that are not specifically noted in this provision directly to the 

Resident Engineer.  Either the Structure Design Unit or the Geotechnical Engineering Unit 

or both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all 

copies to the Resident Engineer.  State the reason for the proposed variation in the 

submittal.  To minimize review time, make sure all submittals are complete when initially 

submitted.  Provide a contact name and information with each submittal.  Direct any 

questions regarding submittal requirements to the Resident Engineer, Structure Design Unit 

contacts or the Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 

provide the name, address and telephone number of the facility where fabrication will 

actually be done if different than shown on the title block of the submitted working 

drawings.  This includes, but is not limited to, precast concrete items, prestressed concrete 

items and fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structure Design Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E. 

State Structures Engineer State Structures Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structures Management Unit Structures Management Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. P. D. Lambert, P. E. Attention:  Mr. P. D. Lambert, P. E. 

Submittals may also be made via email.   

Send submittals to: 

plambert@ncdot.gov        (Paul Lambert) 

 

 

Send an additional e-copy of the submittal to the following address: 

jgaither@ncdot.gov           (James Gaither) 

jlbolden@ncdot.gov           (James Bolden) 

 

 

mailto:plambert@ncdot.gov
mailto:jgaither@ncdot.gov
mailto:jlbolden@ncdot.gov
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For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Eric Williams, P. E. Mr. Eric Williams, P. E. 

Western Regional Geotechnical Western Region Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Western Regional Office Western Regional Office 

5253 Z Max Boulevard 5253 Z Max Boulevard 

Harrisburg, NC  28075 Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structure Design Unit 

can be viewed from the Unit’s web site, via the “Contractor Submittal” link. 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

Primary Structures Contact: Paul Lambert    (919) 707 – 6407 

  (919) 250 – 4082 facsimile 

  plambert@ncdot.gov 

Secondary Structures Contacts: James Gaither (919) 707 – 6409 

  James Bolden (919) 707 – 6408 

      

 

 

Eastern Regional Geotechnical Contact (Divisions 1-7): 

  K. J. Kim  (919) 662 – 4710 

  (919) 662 – 3095 facsimile 

  kkim@ncdot.gov 

 

mailto:plambert@ncdot.gov
mailto:mmulla@ncdot.gov
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Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams (704) 455 – 8902 

  (704) 455 – 8912 facsimile 

  ewilliams@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Resident 

Engineer.  At the same time, submit the number of hard copies shown below of the same 

complete submittal directly to the Structure Design Unit and/or the Geotechnical 

Engineering Unit. 

The first table below covers “Structure Submittals”.  The Resident Engineer will receive 

review comments and drawing markups for these submittals from the Structure Design 

Unit.  The second table in this section covers “Geotechnical Submittals”.  The Resident 

Engineer will receive review comments and drawing markups for these submittals from the 

Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structure 

Design Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit.  Provide 

additional copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structure 

Design Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 5 0 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 
6
 9 0 “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 

Seals” 

    

mailto:ewilliams@ncdot.gov
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Expansion Joint Seals 

(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 2 

(substructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

8 0 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Optional Disc Bearings 
4
 8 0 “Optional Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
7 0 Article 420-20 

Pot Bearings 4 8 0 “Pot Bearings” 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible 
0 Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
5 0 Railroad Provisions 
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Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

2, then 

1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

2, then 

1 reproducible 
0 

“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
10 0 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
7 0 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structure Design Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 

Submittal 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structure 

Design Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 4 8 drawings,   

2 calculations 
2 drawings Applicable Provisions 

Temporary Shoring 4 5 drawings,   

2 calculations 
2 drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer.  Submit 

a second copy of submittal electronically (PDF via email) or by facsimile, US mail or other 

delivery service to the appropriate Geotechnical Engineering Unit regional office.  Electronic 

submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

www.ncdot.org/doh/preconstruct/highway/geotech/formdet/ 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 

http://www.ncdot.org/doh/preconstruct/highway/geotech/formdet/
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CRANE SAFETY (8-15-05) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration 

regulations (OSHA). 

 

Submit all items listed below to the Engineer prior to beginning crane operations involving 

critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s 

crane chart capacity for the radius at which the load will be lifted or requires the use of more 

than one crane. Changes in personnel or equipment must be reported to the Engineer and all 

applicable items listed below must be updated and submitted prior to continuing with crane 

operations. 

CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for 

rigging operations.  Qualifications and experience should include, but not be limited to, 

weight calculations, center of gravity determinations, selection and inspection of sling 

and rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 

accessible for review upon request.  

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be 

certified by NC CCO (National Commission for the Certification of Crane Operators), 

or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's 

Proficiency Program. Other approved nationally accredited programs will be 

considered upon request. All crane operators shall also have a current CDL medical 

card. Submit a list of anticipated critical lifts and corresponding crane operator(s). 

Include current certification for the type of crane operated (small hydraulic, large 

hydraulic, small lattice, large lattice) and medical evaluations for each operator.  

 

 

GROUT FOR STRUCTURES 9-30-11 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, or decks.  Mix and place grout in 
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accordance with the manufacturer’s recommendations, the applicable sections of the 

Standard Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Use a Department approved pre-packaged, non-shrink, non-metallic grout.  Contact the 

Materials and Tests Unit for a list of approved pre-packaged grouts and consult the 

manufacturer to determine if the pre-packaged grout selected is suitable for the required 

application. 

When using an approved pre-packaged grout, a grout mix design submittal is not required. 

The grout shall be free of soluble chlorides and contain less than one percent soluble 

sulfate.  Supply water in compliance with Article 1024-4 of the Standard Specifications. 

Aggregate may be added to the mix only where recommended or permitted by the 

manufacturer and Engineer.  The quantity and gradation of the aggregate shall be in 

accordance with the manufacturer’s recommendations. 

Admixtures, if approved by the Department, shall be used in accordance with the 

manufacturer’s recommendations.  The manufacture date shall be clearly stamped on each 

container.  Admixtures with an expired shelf life shall not be used. 

The Engineer reserves the right to reject material based on unsatisfactory performance. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Test the expansion and shrinkage of the grout in accordance with ASTM C1090.  The grout 

shall expand no more than 0.2% and shall exhibit no shrinkage.  Furnish a Type 4 material 

certification showing results of tests conducted to determine the properties listed in the 

Standard Specifications and to assure the material is non-shrink. 

Unless required elsewhere in the contract the compressive strength at 3 days shall be at 

least 5000 psi.  Compressive strength in the laboratory shall be determined in accordance 

with ASTM C109 except the test mix shall contain only water and the dry manufactured 

material.  Compressive strength in the field will be determined by molding and testing 4” x 

8” cylinders in accordance with AASHTO T22.  Construction loading and traffic loading 

shall not be allowed until the 3 day compressive strength is achieved. 

When tested in accordance with ASTM C666, Procedure A, the durability factor of the 

grout shall not be less than 80. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, 
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oil, grease and other foreign matter.  Saturate concrete surfaces with clean water and 

remove excess water prior to placing grout. 

Do not place grout if the grout temperature is less than 50F or more than 90F or if the air 

temperature measured at the location of the grouting operation in the shade away from 

artificial heat is below 45°F. 

Provide grout at a rate that permits proper handling, placing and finishing in accordance 

with the manufacturer’s recommendations unless directed otherwise by the Engineer.  Use 

grout free of any lumps and undispersed cement.  Agitate grout continuously before 

placement. 

Control grout delivery so the interval between placing batches in the same component does 

not exceed 20 minutes. 

The Engineer will determine the locations to sample grout and the number and type of 

samples collected for field and laboratory testing.  The compressive strength of the grout 

will be considered the average compressive strength test results of 3 cube or 2 cylinder 

specimens at 28 days. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 
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BLOW COUNT

0.5ft 0.5ft0.5ft

BLOWS PER FOOT

25 50 750 100

OFFSET 11 ft LT ALIGNMENT -L-

EASTING 1,907,026

16.0

Caved

SITE DESCRIPTION Bridge No. 82 on SR 2135 (Jim Minor Road) over Haw Creek Tributary 1

BORING NO. EB2-A

GROUND WTR (ft)

TOTAL DEPTH 16.1 ft

NCDOT GEOTECHNICAL ENGINEERING UNIT

SURFACE WATER DEPTH N/ACOMP. DATE 05/14/14START DATE 05/14/14

GEOLOGIST J.D. Hoskins, III/J. Rich

STATION 16+06

COLLAR ELEV. 510.3 ft

0 HR.

24 HR.NORTHING 828,549

DRILLER B. Boyce

DRILL RIG/HAMMER EFF./DATE AME9533  CME-550X  83%  09/12/2013 DRILL METHOD H.S. Augers HAMMER TYPE Automatic

TIP SF-000082WBS 17BP.7.R.71 COUNTY ALAMANCE
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507.0

502.0

497.0

494.3

3.5

8.5

13.5

16.2

0.0

16.0
16.2

494.5
494.3

510.5

ROADWAY EMBANKMENT
Orange-Brown, Fine to Medium Sandy Silty

CLAY (A-7-5)

WEATHERED ROCK
Felsic Metavolcanic Rock

Boring Terminated with Standard
Penetration Test Refusal at Elevation 494.3

ft on CR: Felsic Metavolcanic Rock

(Note: 0.3' Topsoil)
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SHEET  7  OF  8

515

DRIVE
ELEV

(ft)

DEPTH
(ft)

DEPTH (ft)

BORELOG REPORT

SOIL AND ROCK DESCRIPTION
L
O
G

SAMP.

NO. MOI ELEV. (ft)

BLOW COUNT

0.5ft 0.5ft0.5ft

BLOWS PER FOOT

25 50 750 100

OFFSET 14 ft RT ALIGNMENT -L-

EASTING 1,907,013

13.5

Caved

SITE DESCRIPTION Bridge No. 82 on SR 2135 (Jim Minor Road) over Haw Creek Tributary 1

BORING NO. EB2-B

GROUND WTR (ft)

TOTAL DEPTH 16.2 ft

NCDOT GEOTECHNICAL ENGINEERING UNIT

SURFACE WATER DEPTH N/ACOMP. DATE 05/14/14START DATE 05/14/14

GEOLOGIST J.D. Hoskins, III/J. Rich

STATION 15+97

COLLAR ELEV. 510.5 ft

0 HR.

24 HR.NORTHING 828,526

DRILLER B. Boyce

DRILL RIG/HAMMER EFF./DATE AME9533  CME-550X  83%  09/12/2013 DRILL METHOD H.S. Augers HAMMER TYPE Automatic

TIP SF-000082WBS 17BP.7.R.71 COUNTY ALAMANCE
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PERMITS 

 

The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 

PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or  
Work in Navigable Waters (404) 

U. S. Army Corps of Engineers 

Water Quality (401) 
Division of Environmental Management, DENR 
State of North Carolina 

Buffer Certification 
Division of Environmental Management, DENR 
State of North Carolina 

State Dredge and Fill and/or  
CAMA 

Division of Coastal Management, DENR 
State of North Carolina 

Navigation U. S. Coast Guard 
Trout Buffer Zone Waiver Department of Energy, Mineral, and Land Resources, 

DENR, State of North Carolina 

CCPCUA 
Division of Water Resources, DENR 
State of North Carolina 

TVA Tennessee Valley Authority 
FERC Federal Energy Regulatory Commission 
 

The Contractor shall comply with all applicable permit conditions during construction of this 
project.  Those conditions marked by * are the responsibility of the Department and the 
Contractor has no responsibility in accomplishing those conditions. 
 

Agents of the permitting authority will periodically inspect the project for adherence to the 
permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 
Standard Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures 
or fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not 
specifically identified in the permit (individual, general, or nationwide) authorizing the 
project it shall be the Contractor's responsibility to coordinate with the Engineer to determine 
what, if any, additional permit action is required.  The Contractor shall also be responsible 
for initiating the request for the authorization of such construction method by the permitting 
agency.  The request shall be submitted through the Engineer.  The Contractor shall not 
utilize the construction method until it is approved by the permitting agency.  The request 
normally takes approximately 60 days to process; however, no extensions of time or 
additional compensation will be granted for delays resulting from the Contractor's request for 
approval of construction methods not specifically identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts 
the Contractor's activities to certain times of the year, those moratoriums will apply 
only to the portions of the work taking place in the waters or wetlands provided that 
activities outside those areas is done in such a manner as to not affect the waters or 
wetlands. 
 













DG00250     S-1 Alamance County 

EXECUTION OF BID 
 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 
CERTIFICATION 

 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full name of Corporation 

  
  
  

Address as Prequalified 

 
Attest   By   

Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 
Select appropriate title   Select appropriate title 

      
      
      

Print or type Signer's name  Print or type Signer's name 

      

     

    CORPORATE SEAL 
 

AFFIDAVIT MUST BE NOTARIZED 
  

Subscribed and sworn to before me this the 
  
_____ day of _____________________ 20__. 
  
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



DG00250     S-2 Alamance County 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 
CERTIFICATION 

 

PARTNERSHIP 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  By   
Signature of Witness   Signature of Partner 

       
Print or type Signer's name   Print or type Signer's name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
  
_____ day of _____________________ 20__. 
  
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



DG00250     S-3 Alamance County 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 
CERTIFICATION 

 

LIMITED LIABILITY COMPANY 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full Name of Firm 

  
  

Address as Prequalified 
  
  

  
 

      
Signature of Witness   Signature of Member/Manager/Authorized Agent 

    Select appropriate title 
      
      

Print or type Signer's name   Print or type Signer's Name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



DG00250     S-4 Alamance County 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 
CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent 
or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint 
of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding 
for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the 
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes 
any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  
On Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in 
the appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On 
Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If Corporation, affix Corporate Seal and   
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If  Corporation, affix Corporate Seal and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        

If  Corporation, affix Corporate Seal     
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 



DG00250     S-5 Alamance County 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 
CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor     
    Individual name 

      

 

Trading and doing business as 
    

    Full name of Firm 

      

      
Signature of Witness    Signature of Contractor, Individually 

      
Print or type Signer's name   Print or type Signer’s name 

      
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 
CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor   
  Print or type Individual name 

  
  

Address as Prequalified 
  

   

  Signature of Contractor, Individually 

    
    
  Print or type Signer's Name 

    
    

Signature of Witness   

    
    

Print or type Signer’s name   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at 

any time the bidder learns that his certification was erroneous when he submitted his 
debarment certification or explanation filed with the Department, or has become 
erroneous because of changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, 
and voluntarily excluded, as used in this provision, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  A 
copy of the Federal Rules requiring this certification and detailing the definitions and 
coverages may be obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter 

into any lower tier covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in NCDOT contracts, 
unless authorized by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this 

form he will include the Federal-Aid Provision titled Required Contract Provisions 
Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the 
Department, without subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier 

covered transaction that he is not debarred, suspended, ineligible, or voluntarily excluded 
from the covered transaction, unless he knows that the certification is erroneous.  The 
bidder may decide the method and frequency by which he will determine the eligibility of 
his subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a 

system of records in order to render in good faith the certification required by this 
provision.  The knowledge and information of a participant is not required to exceed that 
which is normally possessed by a prudent person in the ordinary course of business 
dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if 

the bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available by the Federal Government. 



DG00250     S-8 Alamance County 
DEBARMENT CERTIFICATION 

 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a 

civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offenses 
enumerated in paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an 
explanation with this submittal.  An explanation will not necessarily result in denial of 
participation in a contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 
 

 
 
 
  

Check here if an explanation is attached to this certification. 
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address Circle 
One 

Item 
No. 

Item Description 
* Agreed 
upon Unit 

Price 

** Dollar Volume of 
Item 

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the 
contract. 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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LISTING OF MBE/WBE SUBCONTRACTORS 

Sheet ________ of  ________  

Firm Name and Address Circle 
One 

Item 
No. 

Item Description 
* Agreed 
upon Unit 

Price 

** Dollar Volume of 
Item 

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

  
** Dollar Volume of MBE Subcontractor     $ ____________ 

 
MBE Percentage of Total Contract Bid Price  ___________% 

 
** Dollar Volume of WBE Subcontractor     $ ____________ 

 
WBE Percentage of Total Contract Bid Price  ___________% 

 
*The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation 
in the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price. 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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ADDENDA 
 
 
 
ADDENDUM #1 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #1. 
 
 
 
 
 
ADDENDUM #2 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #2. 
 
 
 
 
 
ADDENDUM #3 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #3.
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 4 ITEMIZED PROPOSAL FOR CONTRACT NO. DG00250May 12, 2015 11:16 am

County : Alamance

STRUCTURE ITEMS

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0030000000-N BRIDGE APPROACH FILL - SUB
REGIONAL TIER, STATION *******
(15+44.00 -L-)

0002

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.226 0043000000-N GRADING0003

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0004

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0005

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16305 0335200000-E 15" DRAINAGE PIPE0006

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24310 0343000000-E 15" SIDE DRAIN PIPE0007

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24340 0995000000-E PIPE REMOVAL0008

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25545 1220000000-E INCIDENTAL STONE BASE0009

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

980607 1330000000-E INCIDENTAL MILLING0010

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

150610 1489000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0B

0011

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

125610 1498000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0B

0012

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

290610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0013

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31620 1575000000-E ASPHALT BINDER FOR PLANT MIX0014

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2286000000-N MASONRY DRAINAGE STRUCTURES0015

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2367000000-N FRAME WITH TWO GRATES, STD
840.29

0016

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30846 2556000000-E SHOULDER BERM GUTTER0017

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50862 3030000000-E STEEL BM GUARDRAIL0018
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EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  3165000000-N GUARDRAIL ANCHOR UNITS, TYPE
************
350 (TL-2)

0019

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4862 3215000000-N GUARDRAIL ANCHOR UNITS, TYPE
III

0020

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80876 3635000000-E RIP RAP, CLASS II0021

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

92876 3649000000-E RIP RAP, CLASS B0022

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

532876 3656000000-E GEOTEXTILE FOR DRAINAGE0023

SF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37911104400000000-E WORK ZONE SIGNS (STATIONARY)0024

SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9411104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0025

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8011454445000000-E BARRICADES (TYPE III)0026

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,42412054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0027

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52016056000000000-E TEMPORARY SILT FENCE0028

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6516106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0029

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17016106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0030

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9016106012000000-E SEDIMENT CONTROL STONE0031

ACR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

116156015000000-E TEMPORARY MULCHING0032

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10016206018000000-E SEED FOR TEMPORARY SEEDING0033

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0034

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20016226024000000-E TEMPORARY SLOPE DRAINS0035

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200SP  6029000000-E SAFETY FENCE0036

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7016306030000000-E SILT EXCAVATION0037
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SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,34016316036000000-E MATTING FOR EROSION CONTROL0038

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500SP  6037000000-E COIR FIBER MAT0039

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25SP  6038000000-E PERMANENT SOIL REINFORCEMENT
MAT

0040

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22016326042000000-E 1/4" HARDWARE CLOTH0041

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25SP  6071010000-E WATTLE0042

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SP  6071020000-E POLYACRYLAMIDE (PAM)0043

ACR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

316606084000000-E SEEDING & MULCHING0044

ACR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

316606087000000-E MOWING0045

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016616090000000-E SEED FOR REPAIR SEEDING0046

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.2516616093000000-E FERTILIZER FOR REPAIR SEEDING0047

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016626096000000-E SEED FOR SUPPLEMENTAL SEEDING0048

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.7516656108000000-E FERTILIZER TOPDRESSING0049

MHR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1016676114500000-N SPECIALIZED HAND MOWING0050

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13SP  6117000000-N RESPONSE FOR EROSION CONTROL0051

ACR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.116706123000000-E REFORESTATION0052

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8035000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(15+44.00 -L-)

0053

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.412 8121000000-N UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(15+44.00 -L-)

0054

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

59.6420 8182000000-E CLASS A CONCRETE (BRIDGE)0055

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(15+44.00 -L-)

0056
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LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,406425 8217000000-E REINFORCING STEEL (BRIDGE)0057

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

245450 8364000000-E HP12X53 STEEL PILES0058

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14450 8391000000-N STEEL PILE POINTS0059

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200460 8505000000-E VERTICAL CONCRETE BARRIER RAIL0060

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

170876 8608000000-E RIP RAP CLASS II (2'-0" THICK)0061

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

190876 8622000000-E GEOTEXTILE FOR DRAINAGE0062

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.430 8657000000-N ELASTOMERIC BEARINGS0063

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,100430 8753200000-E 3'-0" X 3'-3" PRESTRESSED CONC
BOX BEAMS

0064

Total Amount Of Bid For Entire Project :1116/May12/Q28554.2/D308676030000/E64
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EXECUTION OF CONTRACT 
 
 
 
Contract No:  DG00250 
 
 
County:  Alamance County 
 
 
 
ACCEPTED BY THE DEPARTMENT 
 
 
 
 
__________________________________________________ 

Proposals Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 
 
 
 
_____________________________________________ 

Division Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
 
 
 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET
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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
RALEIGH, NC 

 
BID BOND 

 
Contract Number:  DG00250 County:  Alamance County 

 
 

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, 
PRINCIPAL) and SURETY above named, are held and firmly bound unto the Department of Transportation in 
the full and just sum of five (5) percent of the total amount bid by the Principal for the project stated above, for 
the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
and successors, jointly and severally, firmly by these presents. 
 
NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within sixty 
(60) days after the opening of the bids, or within such other time period as may be provided in the proposal, and 
if the Board of Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14) 
calendar days after written notice of award is received by him, provide bonds with good and sufficient surety, as 
required for the faithful performance of the contract and for the protection of all persons supplying labor, 
material, and equipment for the prosecution of the work.  In the event the Principal requests permission to 
withdraw his bid due to mistake in accordance with the provisions of Article 103-3 of the Standard 
Specifications for Roads and Structures, the conditions and obligations of this Bid Bond shall remain in full 
force and effect until the Department of Transportation makes a final determination to either allow the bid to be 
withdrawn or to proceed with award of the contract.  In the event a determination is made to award the contract, 
the Principal shall have fourteen (14) calendar days to comply with the requirements set forth above.  In the 
event the Principal withdraws its bid after bids are opened except as provided in Article 103-3, or after award of 
the contract has been made fails to execute such additional documents as may be required and to provide the 
required bonds within the time period specified above, then the amount of the bid bond shall be immediately 
paid to the Department of Transportation as liquidated damages. 
 
IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and 
sealed. 
 
This the ______ day of   ___________________, 20 ______ 

 
 

    
  Surety 
    
    

By   
  General Agent or Attorney-in-Fact Signature 
    
    

Seal of Surety   
  Print or type Signer's Name 
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BID BOND 

 
CORPORATION 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
 
  

Full name of Corporation 
  
  
  

Address as prequalified 
 
 
 

By   
  Signature of President, Vice President, Assistant Vice President 

   Select appropriate title 

    
    
    

  
 
    
  Print or type Signer's name 

 
Affix Corporate Seal 

 
 
 
 
 
Attest     
   Signature of Secretary, Assistant Secretary   
  Select appropriate title   
      
      
      
      
      

Print or type Signer's name   
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BID BOND 
 

LIMITED LIABILITY COMPANY 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
  Full name of Firm 

 
 

  
Address as prequalified 

 
 
 

Signature of Member/ 
Manager/Authorized Agent 

  

  Individually 
  
 
 
 
 
 

  
Print or type Signer’s name  
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BID BOND 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
  Individual Name 
    
    

Trading and doing business as   
  Full name of Firm 

 
 
 

 
  

Address as prequalified 
 
 
 

Signature of Contractor   
  Individually 
    
    
    
    
    
    
  Print or type Signer’s name 

 
 
 

 
 
 
 

    
Signature of Witness   

    
    
    
    
    

    
Print or type Signer’s name   
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BID BOND 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor    
  Print or type Individual Name 
    
    
    
    
    

    
  Address as prequalified 

    
 
 
 
 

Signature of Contractor   
  Individually 
    
    
    
    
    
    
  Print or type Signer’s name 
    

 
 
 
 
 
 
 

    
Signature of Witness   

    
    
    
    
    

    
Print or type Signer’s name   
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BID BOND 
 

PARTNERSHIP 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 
  

Full name of Partnership 
  
  
 
  
  

Address as prequalified 
 
 
 
  By   

    Signature of Partner 
      
      
      
      
      
      
    Print or type Signer's name 
      
      
      
      

      
Signature of Witness     

      
      
      
      
      
      

Print or type Signer’s name     
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BID BOND 
JOINT VENTURE (2 or 3) 

SIGNATURE OF CONTRACTORS (Principal) 
 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.   
Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 
appropriate manner required by Article 102-8 of the Specifications.  On Line (3), print or type the name of second joint venturer and execute 
below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the third joint venturer, if 
applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of execution must be strictly 
followed. 
 

        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
        
        
        
    and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
        
    and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
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